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Borough of Naugatuck

LEGAL NOTICE

Remedial Action - 226 Rubber Avenue
NAUGATUCK, CONNECTICUT

Contract No. FY26-141

Sealed bids will be received and opened at the Borough of Naugatuck, Town Hall,
Purchasing Office, 229 Church Street, Naugatuck, CT 06770, on Thursday, March 19,
2026,  at 11:00 A.M., at which time and place all bids will be publicly opened via ZOOM
and read aloud. A pre-bid site meeting will NOT be held however Bidders are encouraged
to visit the site prior to submitting a bid.  Questions concerning the proposed scope of work
shall be submitted by NOON March 12, 2026.

Please follow link below at scheduled bid opening.

Join Zoom Meeting
https://us06web.zoom.us/j/6761116286?pwd=JEzCAEJIoet3nV2NVOo0oviSbAGanu.1&om
n=81508999692

Meeting ID: 676 111 6286
Passcode: 560827

---

One tap mobile
+16465189805,,6761116286# US (New York)
+19292056099,,6761116286# US (New York)

Join instructions
https://us06web.zoom.us/meetings/81508999692/invitations?signature=Q1XS3pXySckjen
mcAfU4-fuXGF0JJ5oQRDDbYWuj8JI

The Contract Documents may be examined at the Office of the Purchasing Agent, Town
Hall, 229 Church Street, Naugatuck, CT 06770.

Contract Documents can be obtained at no cost from the Borough of Naugatuck web
site http://www.naugatuck-ct.gov. All bidders must check the Naugatuck web site no
more than three days prior to the bid opening to check for addendums.

The right is reserved by the Borough of Naugatuck to reject any or all Bids, to waive any

https://eur01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fus06web.zoom.us%2Fj%2F6761116286%3Fpwd%3DJEzCAEJIoet3nV2NVOo0oviSbAGanu.1%26omn%3D81508999692&data=05%7C02%7Csbristol%40slrconsulting.com%7C5b86851e635046508d7a08de6e48380b%7C109cec53a87742eb93e8b9f5c282ba38%7C0%7C0%7C639069453615242582%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=YYMS3R6UoK%2BzELK%2BdHps4lalJrSu%2BRtN3lLl9SoG7zY%3D&reserved=0
https://eur01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fus06web.zoom.us%2Fj%2F6761116286%3Fpwd%3DJEzCAEJIoet3nV2NVOo0oviSbAGanu.1%26omn%3D81508999692&data=05%7C02%7Csbristol%40slrconsulting.com%7C5b86851e635046508d7a08de6e48380b%7C109cec53a87742eb93e8b9f5c282ba38%7C0%7C0%7C639069453615242582%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=YYMS3R6UoK%2BzELK%2BdHps4lalJrSu%2BRtN3lLl9SoG7zY%3D&reserved=0
https://eur01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fus06web.zoom.us%2Fmeetings%2F81508999692%2Finvitations%3Fsignature%3DQ1XS3pXySckjenmcAfU4-fuXGF0JJ5oQRDDbYWuj8JI&data=05%7C02%7Csbristol%40slrconsulting.com%7C5b86851e635046508d7a08de6e48380b%7C109cec53a87742eb93e8b9f5c282ba38%7C0%7C0%7C639069453615281074%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=bLWGAn%2Fcavp0Uo2xCXe1Nynw37ghyY%2B5Igwk5nwZzEg%3D&reserved=0
https://eur01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fus06web.zoom.us%2Fmeetings%2F81508999692%2Finvitations%3Fsignature%3DQ1XS3pXySckjenmcAfU4-fuXGF0JJ5oQRDDbYWuj8JI&data=05%7C02%7Csbristol%40slrconsulting.com%7C5b86851e635046508d7a08de6e48380b%7C109cec53a87742eb93e8b9f5c282ba38%7C0%7C0%7C639069453615281074%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=bLWGAn%2Fcavp0Uo2xCXe1Nynw37ghyY%2B5Igwk5nwZzEg%3D&reserved=0
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informalities or defects in Bids, and to make such time extensions as may be necessary
in order to review and compare Bids, to obtain such supplemental information as may
be necessary to review Bids and to accept Bid(s) that, in the judgment of the Borough of
Naugatuck, will be in the Borough's best interest.

No Bidder may withdraw his bid within (90) days after the actual date of the opening
thereof.

An Affirmative Action/Equal Opportunity Employer. Minority/Women's Business
Enterprises are encouraged to apply.
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INFORMATION FOR BIDDERS

Borough of Naugatuck

Remedial Action
226 Rubber Avenue

NAUGATUCK, CONNECTICUT
Contract No. FY26-141

1. Proposals Received

Sealed bids for the construction of the following project will be received by the
Purchasing Agent for the Borough of Naugatuck, Accounting Dept. Lobby, Town Hall,
229 Church Street, Connecticut, 06770 until March 19, 2026 at 11:00 AM local time after
which no additional bids will be accepted.

A pre-bid site meeting will NOT be held however Bidders are encouraged to visit the
site prior to submitting a bid.  Questions concerning the proposed scope of work
shall be submitted by NOON March 12, 2026.

Immediately following the above time and date sealed bids will be publicly opened and
read at the Town Hall at the Borough of Naugatuck, Accounting Dept, 229 Church
Street, Naugatuck, CT 06770 and read aloud via Zoom.

Please follow link below to access scheduled bid opening.

Join Zoom Meeting
https://us06web.zoom.us/j/6761116286?pwd=JEzCAEJIoet3nV2NVOo0oviSbAGanu.1&om
n=81508999692

Meeting ID: 676 111 6286
Passcode: 560827

---

One tap mobile
+16465189805,,6761116286# US (New York)
+19292056099,,6761116286# US (New York)

Join instructions
https://us06web.zoom.us/meetings/81508999692/invitations?signature=Q1XS3pXySckjen
mcAfU4-fuXGF0JJ5oQRDDbYWuj8JI

2. Location and Description of Work

https://eur01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fus06web.zoom.us%2Fj%2F6761116286%3Fpwd%3DJEzCAEJIoet3nV2NVOo0oviSbAGanu.1%26omn%3D81508999692&data=05%7C02%7Csbristol%40slrconsulting.com%7C5b86851e635046508d7a08de6e48380b%7C109cec53a87742eb93e8b9f5c282ba38%7C0%7C0%7C639069453615242582%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=YYMS3R6UoK%2BzELK%2BdHps4lalJrSu%2BRtN3lLl9SoG7zY%3D&reserved=0
https://eur01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fus06web.zoom.us%2Fj%2F6761116286%3Fpwd%3DJEzCAEJIoet3nV2NVOo0oviSbAGanu.1%26omn%3D81508999692&data=05%7C02%7Csbristol%40slrconsulting.com%7C5b86851e635046508d7a08de6e48380b%7C109cec53a87742eb93e8b9f5c282ba38%7C0%7C0%7C639069453615242582%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=YYMS3R6UoK%2BzELK%2BdHps4lalJrSu%2BRtN3lLl9SoG7zY%3D&reserved=0
https://eur01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fus06web.zoom.us%2Fmeetings%2F81508999692%2Finvitations%3Fsignature%3DQ1XS3pXySckjenmcAfU4-fuXGF0JJ5oQRDDbYWuj8JI&data=05%7C02%7Csbristol%40slrconsulting.com%7C5b86851e635046508d7a08de6e48380b%7C109cec53a87742eb93e8b9f5c282ba38%7C0%7C0%7C639069453615281074%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=bLWGAn%2Fcavp0Uo2xCXe1Nynw37ghyY%2B5Igwk5nwZzEg%3D&reserved=0
https://eur01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fus06web.zoom.us%2Fmeetings%2F81508999692%2Finvitations%3Fsignature%3DQ1XS3pXySckjenmcAfU4-fuXGF0JJ5oQRDDbYWuj8JI&data=05%7C02%7Csbristol%40slrconsulting.com%7C5b86851e635046508d7a08de6e48380b%7C109cec53a87742eb93e8b9f5c282ba38%7C0%7C0%7C639069453615281074%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=bLWGAn%2Fcavp0Uo2xCXe1Nynw37ghyY%2B5Igwk5nwZzEg%3D&reserved=0
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This project consists of the Voluntary Remediation at the former industrial property known as
the Former Naugatuck Recycling Center, located at 226 Rubber Avenue, Naugatuck, CT 06770
(Site). The work will be overseen by SLR Licensed Environmental Professionals (LEP) and
coordinated through SLR on behalf of the Borough of Naugatuck. This phase of work is being
completed via public funding that requires multiple bids for remedial action and will ultimately be
limited by the funding allocated for the project. All proposed costs will require the use of current
prevailing wage rates.

There are (4) tasks associated with this work – Preliminary Activities, Soil Excavation,
Transportation and Disposal of Contaminated Soil, and Site Restoration (description within the
proposal bid form). A figure depicting the Site Conditions as of 2025 and Remedial Area 1 (RA-
1) has been attached.  Additionally, a copy of laboratory results for soil samples associated with
RA-1 is provided for reference and to help determine potential disposal options. No additional
analytical data is available for this area. It is understood that additional waste characterization
will be required based on the proposed facility permit requirements and frequency.

The property is currently leased to a seasonal flower vender (Blossom). Most improvements at
the Site are temporary, including several rows of metal flower racks and a shed; it is the
responsibility of Blossom to relocate any equipment and/or structures prior to work
commencing. A metal guardrail divides the parcel approximately in half from north to south. The
eastern half of the Site is a gravel parking lot used for vehicle parking. Access for soil
remediation will be coordinated by SLR and, for the purposes of this bid, can be assumed to be
fully accessible to heavy equipment for the following tasks:

3. Schedule of Construction and Time of Completion

The attention of the Bidder is called to the provisions of the General Requirements,
Section 6 of the General Conditions, and requiring submittal of a schedule of operations.

The attention of the Bidder is called to the requirements of Time for Completion, Section
3 of the Supplemental Conditions for initiation and completion of the work.

The Bidder’s attention is especially directed to Liquidated Damages, Section 4 of the
Supplement Conditions for information about failure to complete the project on time.

4. Plans and Project Manuals

The bid document may be examined and obtained at no cost from the Borough of
Naugatuck web site http://www.naugatuck-ct.gov.  All bidders must check the Borough
web site within four (4) days of the scheduled bid opening to check for addenda.

The construction contract for Remedial Action – 226 Rubber Avenue, NAUGATUCK,
CONNECTICUT Contract No. FY26-141, will be entered into by the successful bidder
and the Borough of Naugatuck.

5. Addenda and Interpretations
No interpretations of the meaning of the contract documents will be made to any Bidder
orally.

Every request for such interpretation shall be in writing, addressed to James Stewart,
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Borough of Naugatuck Department of Public Works, 246 Rubber Avenue, Naugatuck,
CT 06770 or emailed to JStewart@naugatuck-ct.gov. To be given consideration, such
requests must be received at least seven (7) days prior to the date fixed for the opening
of bids.  Any and all such interpretations and any supplemental instructions will be in the
form of written addenda to the contract documents, which, if issued, will be posted to the
Borough’s internet page for all prospective Bidders, no later than four (4) days prior to
the date fixed for the opening of bids. Failure of any Bidder to receive any such
addendum or interpretations shall not relieve such Bidder from any obligation under his
bid as submitted.  All addenda so issued shall become part of the Contract Documents.

6. Familiarity of the Work

Each Bidder shall fully inform himself prior to bidding as to existing conditions and
limitations under which the work is to be performed, and shall include in his bid a sum to
cover the cost of items necessary to perform the work as set forth in the Contract
Documents.  No allowance will be made to a Bidder because of lack of such examination
or knowledge.  The submission of a bid will be considered as conclusive evidence that
the Bidder has made such examination.

Where borings or other exploration data are shown on the Plans or made available to
the Bidder, it is understood that such data were obtained in the usual manner, and with
reasonable care, and are to be interpreted and used as the Bidder sees fit. There is no
expressed or implied agreement that the depths or the character of the material and
water levels have been correctly indicated, and the Bidder is cautioned to take into
account that condition affecting the work may differ from those indicated.

The Owner assumes no responsibility whatsoever with respect to ascertaining for the
Contractor such facts concerning physical characteristics at the site of the project.

The Contractor agrees that he shall make no claim for and has no right to additional
payment or extension of time for completion of the work, or any other concessions,
because of any interpretations or misunderstanding on his part of this Contract, or
because of any failure on his part to fully acquaint himself with all conditions relating to
the work.  Permission for making borings, test pits, or other investigations of subsurface
conditions will be arranged for by the Owner upon receipt of a written request thereof.

7. Existing Conditions

In bidding on this Contract, each Bidder acknowledges that he has made whatever
investigation of the project site he has deemed necessary for the purpose of bidding

8. Estimate of Work

For bidding purposes, the work has been subdivided into unit price items. The quantities
shown below are to be considered as approximate only. The Inspector does not
expressly or by implication agree that the actual quantity(ies) will correspond therewith,
but reserves the right to increase or decrease the amount of any Item or portion of the
work as may be deemed necessary.

9. Qualification of Bidders
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A Bidder shall be a contractor who is experienced in the construction of the projects of
this type.  The Proposal shall contain adequate proof of the qualifications of the Bidder to
perform, in a satisfactory manner and within the time specified, all the work covered by
the Plans and Project Manual. This proof shall be fully recorded on the pages titled
“References”, which shall become part of the Proposal.

Lowest Responsible and Qualified Bidder: As used in this section, “lowest responsible
and qualified bidder” means the bidder whose bid is the lowest of those bidders
possessing the skill, ability and integrity necessary to faithfully perform the work. Should
the grantee reject the lowest bidder as not responsible and/or not qualified, the grantee
shall immediately notify DECD of the reasons for the rejection and request DECD
concurrence. The Commissioner of DECD shall at his/her discretion either approve or
deny the grantee’s rejection. The grantee agrees to hold DECD harmless from any and
all claims by rejected bidders.

10. Disqualification of Bidders

More than one proposal from an individual, firm, partnership, corporation, or an
association under the same, or different, names will not be considered.  Reasonable
grounds for believing that any Bidder is interested in more than one proposal for the
work contemplated will cause the rejection of all proposals in which such Bidder is
interested.  Any or all proposals in which such Bidder is interested will be rejected if
there is reason for believing that collusion exists among the Bidders; and all participants
in such collusion will not be considered in future proposals for the same work.  Proposals
in which the prices are obviously unbalanced may be rejected.  No Contract will be
awarded except to competent Bidders capable of performing the class or work
contemplated.

11. Preparation of Proposals

The Proposal must be made upon the forms contained herein.  The blank spaces in the
Proposals must be filled in correctly where indicated.  The Bidder must state, both in
words and in numerals, written or printed in ink, the prices for which he proposes to do
each Item of the work contemplated.  In case of discrepancy between the words and the
numerals, the words shall govern.  Ditto marks are not considered writing, or printing,
and shall not be used.  The Bidder shall sign his Proposal correctly. If an individual
makes the Proposal, his name and post office address must be shown.  If made by a
firm, partnership, or corporation, the Proposal must be signed by an official of the firm,
partnership, or corporation authorized to sign contracts, and must show the post office
address of the firm, partnership, or corporation.

Each bid must be submitted in a sealed envelope bearing on the outside the name of the
Bidder, this address, and name of the project for which the bid is submitted.  If forwarded
by mail, the sealed envelope containing the bid must be enclosed in another envelope
addressed to: Purchasing Office, Borough of Naugatuck, City Hall, 229 Church Street,
Naugatuck, CT 06770.
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12. Irregular Proposals

The Borough of Naugatuck reserves the right to reject any proposals if they show any
omission, alteration of form, additions not called for, conditional bids, or irregularities of
any kind.

13.  Proposal Guarantee

No proposal will be considered unless accompanied by a certified check in U.S. dollars,
or bid bond using an insurance company licensed to do business in the State of
Connecticut in an amount equal to at least 5%  of the amount of the bid and payable to
the order of the Borough of Naugatuck, said check or bid bond to be returned to the
Bidder unless forfeited as hereinafter stipulated.  Such checks or bid bonds will be
returned to all bidders within five (5) days after the execution of the Contract and the
furnishing of the required security by the successful Bidder.

14. Withdrawal of Proposals

If a Bidder wishes to withdraw his Proposal, he may do so before the time fixed for the
opening of bids by communicating his purpose to the office of the Mayor. Upon such
notice, the Proposal will be handed to him unopened.

15. Execution of Contract

The party to whom the Contract is awarded, or his authorized representative, will be
required to attend at the office of the Mayor, Borough of Naugatuck, with the sureties
offered by him, or them, and a current certificate of Corporate good standing issued by
the Office of the Secretary of State in which the corporation is incorporated, and execute
the Contract within five (5) days from the date of the award.  If the party entering into this
contract is a corporation, a Corporate Resolution duly executed by the president and
Secretary of the Corporation authorizing the Corporation to enter into this Contract shall
be provided.  In case of his failure or neglect to do so, the Owner may, at its opinion,
determine that the Bidder has abandoned the Contract and thereupon the Proposal and
acceptance shall be null and void, and bid security accompanying the Proposal shall be
forfeited as liquidated damages to the Owner. If the party entering into this contract is a
partnership, a partnership resolution duly executed by a majority of the general partners
authorizing the partnership to enter into this contract shall be provided.

16. Bonds

The successful Bidder, at the time of the execution of the Contract, shall furnish a
Performance Bond in an amount at least equal to one hundred percent (100%) of the
Contract prices as security for the faithful performance of this Contract and also a
Payment bond in an amount not less than one hundred percent (100%) for the Contract
prices as security for the payment of all persons performing labor on the project under
this Contract and furnishing materials in connection with this Contract.  All Bonds shall
be in the forms prescribed by Law or Regulation and be acceptable to the Owner. Surety
companies executing Bonds must appear on the Treasury Department’s most current list
(Circular 570 as amended) and be authorized to transact business in the State of
Connecticut.  Bidder shall provide evidence that Surety Company is licensed to conduct
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business in the State of Connecticut.  All sureties shall be in full force throughout the
guarantee period and until the retainage is released.

17. Responsibility of the Contractor

Attention is hereby particularly directed to the provisions of the Contract and
Specifications whereby the Contractor shall be responsible for any loss or damage that
may happen in the work, or any part thereof, during its progress and also whereby the
Contractor shall make good any defects for faults that may occur within one (1) year
after date of final estimate.  He shall indemnify and save harmless the Owner and
Engineer from any damages or costs to which they may be put by reason of injury to the
person or property of another resulting from negligence or carelessness in the
performance of the work under this Contract.

18. Insurance

Before execution of the Contract, the Bidder will be required to file with the Borough of
Naugatuck a certificate of insurance.  The certificate, executed by an insurance
company satisfactory to the Borough of Naugatuck shall name the Borough of
Naugatuck and the State as additional insured parties on the form furnished with these
Contract Documents. The ACORD Certificate of Liability Insurance form is the industry
accepted evidence of insurance and shall state that at a minimum, with respect to the
contract, the bidder carries insurance in accordance with the requirements and
stipulations listed below.

‘The Contractor’ shall indemnify, defend and hold harmless the Borough of Naugatuck,
its officials, officers, employees and designees caused in whole or in part to the fullest
extent permitted by law from and against any and all claims, suits, actions, obligations,
liabilities, damages, losses or injury (including the resulting death of a person), penalties,
and expenses (including reasonable attorneys' fees) to the extent arising out of the
performance of this Agreement or due to the Contractor's negligence or willful
misconduct or omissions of the Contractor or its employees, agents, subcontractors or
representatives.

Prior to the commencement of the work, and until final completion and acceptance of the
work, the Contractor shall procure and maintain the following types of insurance and
maintain all insurance coverage for the life of the contract, from an insurance company
or companies with an A.M. Best Rating of A- (IX) or better. Such insurance will protect
and indemnify the Borough of Naugatuck from all claims which may arise out of or result
from the Contractor’s obligations under this agreement, whether caused by the
contractor or by a subcontractor or any person or entity directly or indirectly employed by
the Contractor or by anyone for whose acts said Contractor may be liable.

A. Workers Compensation:  The Contractor shall provide workers compensation
and employer’s liability insurance that complies with the regulations of the State
of Connecticut with limits no less than $100,000 each accident by bodily injury;
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$100,000 each accident by disease and a policy limit of $500,000. Such policy
shall contain a ‘waiver of our right to recover from other endorsement’.

B. Commercial General Liability Insurance: The Contractor shall provide commercial
general liability insurance policy that includes products, operations and
completed operations as follows: Bodily injury & property damage with an
occurrence limit of $1,000,000: Personal & advertising injury limit of $1,000,000
per occurrence: General aggregate limit of $2,000,000 (other than products and
completed operations): Products and completed operations aggregate limit of
$2,000,000. The policy shall name the Borough of Naugatuck as an additional
insured on an ongoing basis. In addition,

a. Such policy will be provided on an occurrence basis and will be primary
and shall not contribute in any way to any insurance or self-insured
retention carried by the additional insured.

b. Such policy shall contain a broad form contractual liability endorsement or
similar wording within the policy form.

c. Such policy shall contain a waiver of subrogation in favor to the Borough
of Naugatuck.

d. Such policy shall include coverage for the Contractor’s sub-contractors, or
any person or entity directly or indirectly employed by said Contractor or
by anyone for whose acts said Contractor may be liable.

C. Commercial Automobile Insurance:  The Contractor shall provide commercial
automobile insurance for any owned autos (symbol 1 or equivalent) in the
amount of $1,000,000 each accident covering bodily injury and property damage
on a combined single limit.  Such coverage shall also include hired and non-
owned automobile coverage.

D. Umbrella Liability Insurance: The Contractor shall provide commercial umbrella
liability with limits no less than $5,000,000 each occurrence and $5,000,000 in
the aggregate which shall be following form, without restriction or limitation,
providing coverage over items (A), (B), (C), as noted above on a primary and
non-contributory basis.

Prior to the issuing of any notice to proceed by the Borough of Naugatuck, the
Contractor shall furnish the Borough of Naugatuck with Certificates of Insurance
evidencing such insurance as set forth above. Said policies shall not be cancelled or
permitted to lapse until final completion and approval of the performance of the work
until ten (10) days after the Borough of Naugatuck has received written notice, by
certified or registered mail, that the cancellation or change of such policy is
contemplated.

The Contractor shall advise their insurers or agent of the contract provisions regarding
insurance. The failure of the Contractor to notify insurers or agent of the contract
provision shall not relieve the Contractor from its insurance obligations under the
Agreement. Non-fulfillment of the insurance provisions shall constitute a breach of this
agreement and the Borough of Naugatuck retains the right to stop work until proper
evidence of insurance is provided.
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19. Care and Protection of Property

The Contractor shall take particular care to avoid damages to all private property and to
private improvements within the Boroughs' right of way.  He shall make good any
damages to the satisfaction of the Inspector.  There shall be no additional compensation
for the repair or restoration of private property, or private improvements within the
Boroughs' right of way.

20. Sales Tax

Certain materials and supplies incorporated in the work of this project are exempt from
Connecticut Sales Tax. The Bidder shall familiarize himself with current regulations of
the State Tax Department. The tax on materials or supplies exempted by such
regulations shall not be included as part of the bid. The Owner will furnish the successful
Bidder a sales tax exemption number.

21. Compliance with Federal and State Regulations

The Contractor shall be responsible for full compliance with any Federal and/or State
laws, regulations and standards, as applicable to any project fully or partially funded by
State and/or Federal funding agency.  This project is funded, in part, by the State and
Federal government.

22. Permits

All licenses and permits for complying with any applicable Federal, State, and Municipal
laws, codes and regulations in connection with the prosecution of the work shall be
obtained by the Contractor, at no additional cost to the Owner.

23.CHRO Contract Compliance Regulations

Not applicable

24. Work Plan

The Contractor shall prepare a Work Plan to described the means and methods for:
coordination with the Owner, regulated material handling, transportation, disposal,
decontamination, and project close-out.  The plan must include a sedimentation and
erosion control plan and stockpile management plan.

25. Contractor’s Right to Terminate Work

If the work should be stopped under an order of any court or other public authority, for a
consecutive period of not less than thirty (30) days, through no act or fault of the
Contractor or of anyone employed by him, then the Contractor may terminate this
Contract and recover from the Owner payment for all work executed.

26. Wage Rates

The Bidder’s attention is directed to Section 40 of the General Requirements in
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connection with wage rates.

27. Power of Attorney

Attorneys-in-fact who sign contract bonds must file, with each bond, a certified and
effectively dated copy of their power of attorney.

28. Right to Reject

The Owner reserves the right to reject any or all proposals or to accept any bid, should it
deem it to be in the best interest of the Owner.

29. Purchasing

All goods and services pertaining to work in this bid document shall commence with the
vendors receipt of a Purchase Order from the Borough of Naugatuck.

Invoices must include the purchase order number and the charges listed in accordance
with the purchase order.  Invoices are to be delivered via email to
accountspayable@naugatuck-ct.gov or as follows:

Borough of Naugatuck, Accounts Payable, 229 Church Street, Naugatuck, CT 06770

30.  Equal Opportunity Clause

  (a) Government contracts. Except as otherwise provided, each contracting agency shall
include the following equal opportunity clause contained in section 202 of the order in
each of its Government contracts (and modifications thereof if not included in the original
contract): During the performance of this contract, the contractor agrees as follows: (1)
The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. The contractor will take
affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, or national
origin. Such action shall include, but not be limited to the following: Employment,
upgrading, demotion, or transfer, recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. The contractor agrees to post in conspicuous places, available
to employees and applicants for employment, notices to be provided by the contracting
officer setting forth the provisions of this nondiscrimination clause.

  (2) The contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, or national origin.

  (3) The contractor will send to each labor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding, a notice to
be provided by the agency contracting officer, advising the labor union or workers'
representative of the contractor's commitments under section 202 of Executive Order
11246 of September 24, 1965, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.
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  (4) The contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary
of Labor.

  (5) The contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary
of Labor, or pursuant thereto, and will permit access to his books, records, and accounts
by the contracting agency and the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.

  (6) In the event of the contractor's non-compliance with the nondiscrimination clauses
of this contract or with any of such rules, regulations, or orders, this contract may be
canceled, terminated or suspended in whole or in part and the contractor may be
declared ineligible for further Government contracts in accordance with procedures
authorized in Executive Order 11246 of September 24, 1965, and such other sanctions
may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by law.

  (7) the contractor will include the provisions of paragraphs (1) through (7) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of
September 24, 1965, so that such provisions will be binding upon each subcontractor or
vendor. The contractor will take such action with respect to any subcontract or purchase
order as may be directed by the Secretary of Labor as a means of enforcing such
provisions including sanctions for noncompliance: Provided, however, that in the event
the contractor becomes involved in, or is threatened with, litigation with a subcontractor
or vendor as a result of such direction, the contractor may request the United States to
enter into such litigation to protect the interests of the United States.
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31.  Non-Discrimination and Affirmative Action Provisions

(A)(1) The Contractor  agrees  and  warrants  that  in the  performance  of the  Contract  such
Contractor will not discriminate or permit discrimination against any person or group of persons
on the grounds of race, color, religious creed, age, marital status, national origin, ancestry, sex,
gender identity or expression, sexual orientation, intellectual disability, mental disability or
physical disability, including, but  not limited to,  blindness, unless it is shown  by such
Contractor  that such disability prevents performance of the work involved,  in any manner
prohibited by the laws of the United States or of the state  of Connecticut. The Contractor further
agrees to take affirmative action  to insure that applicants with job-related qualifications are
employed and that employees are treated  when employed without regard to of race, color,
religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression,
intellectual disability, mental disability or physical disability, including, but  not limited to,
blindness, unless it is shown by such Contractor that such disability prevents  performance of the
work involved; (2) the Contractor agrees, in all solicitations or advertisements for employees
placed by or ·on behalf of the Contractor, to state  that  it  is an ."affirmative action-equal
opportunity employer" in accordance with regulations adopted by the commission; (3) the
Contractor agrees to provide each labor union or representative of workers with which such
Contractor has a collective bargaining agreement or other contract or understanding and each
vendor with which such Contractor has a contract or understanding, a notice to be provided by
the commission advising the labor union or workers' representative of the Contractor's
commitments under this section, and to post copies of the  notice in conspicuous places available
to employees and applicants  for employment;  (4) the  Contractor agrees to comply with each
provision of this section and sections 46a-68e and  46a-68f and with each  regulation or relevant
order  issued by said commission pursuant to sections 46a-56, 46a-68e,46a-68f and 46a-86; (5)
the Contractor agrees to provide the Commission on Human Rights and Opportunities with such
information requested by the commission, and permit access to pertinent books, records and
accounts, concerning the employment practices and procedures of the Contractor as relate to the
provisions of this section and section 46a-56.

(B) Any Contractor who is a party to a municipal public works contract or quasi-public agency
project, where any such contract is valued at less than $50,000 for each year of the contract, shall
provide the Commission on Human Rights and Opportunities with a written or electronic
representation that complies with the nondiscrimination agreement and warranty under subsection
(A)(1) above, provided if there is any change in such representation, the Contractor shall provide
the updated representation to the Commission not later than 30 days after such change.  Any
Contractor who is a party to a municipal public works contract or a quasi-public agency project,
where any such contract is valued at $50,000 or more for any year of the contract, shall provide
the Commission with any one of the following: (1) Documentation in the form of a company or
corporate police adopted by resolution of the board of directors, shareholder, managers, members
or other g9overning body of such Contractor that complies with the nondiscrimination agreement
and warranty under subsection (A)(1) of this section; (2) Documentation in the form of a company
or corporate policy adopted by a prior resolution of the board of directors, shareholders, managers,
members or other governing body of such contractor if (a) the prior resolution is certified by a
duly authorized corporate officer of such contractor to be in effect on the date the documentation
is submitted, and the executive director of the Commission on Human Rights and Opportunities or
designee certifies that the prior resolution complies with the nondiscrimination agreement and
warranty under subdivision (A)(1) of this section; or (3) Documentation in the form of an affidavit
signed under penalty of false statement by a chief executive officer, president, chairperson or other
corporate officer duly authorized to adopt company or corporate policy that certifies that the
company or corporate policy of the contractor complies with the nondiscrimination agreement and
warranty under subdivision (A)(1) of this section and is in effect on the date the affidavit is
signed..
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(C) If the Contract is a municipal public works contract or a quasi-public agency project, the
Contractor agrees and warrants that s/he will make good faith efforts to employ minority business
enterprises as subcontractors and suppliers of materials on such public works project.  The
Contractor shall include the provisions of subdivision (A)(1) of this section in every subcontract
or purchase order entered into to fulfill any obligation of a municipal public works contract or
contract for a quasi-public agency project, and such provisions shall be binding on a
subcontractor, vendor or manufacturer, unless exempted by regulations or orders of the
Commission on Human Rights and Opportunities.  The Contractor shall take such action with
respect to any such subcontract or purchase order as the Commission may direct as a means of
enforcing such provisions, including sanctions for noncompliance in accordance with section 46a-
56; provided, if such Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the Commission regarding a state
contract, the contractor may request the state of Connecticut to enter into any such litigation or
negotiation prior thereto to protect the interests of the state and the state may so enter.

(D) "Minority business enterprise" means any small contractor or supplier of materials fifty-one per
cent or more of the capital stock, if any, or assets of which is owned by a person or persons: (1)
Who are active in the  daily affairs of the  enterprise,  (2) who have the  power  to direct the
management and policies of the enterprise and (3) who are members of a minority, as such term is
defined in subsection  (a) of section 32-9n;  and "good faith" means that degree  of diligence
which a reasonable  person would exercise in the performance  of legal duties and obligations.
"Good faith efforts" shall include, but not be limited to, those  reasonable initial efforts necessary
to comply with statutory or regulatory requirements and additional or substituted efforts when it is
determined that such initial efforts will not be sufficient to comply with such requirements.
Determination of the Contractor’s good faith efforts shall include, but shall not be eliminated to,
the following factors: The contractor’s employment and subcontracting policies, patterns and
practices; affirmative advertising recruitment and training; technical assistance activities and such
other reasonable activities or efforts as the Commission on Human Rights and Opportunities may
prescribe that are designed to ensure the participation of minority business enterprises in
municipal public works contracts or quasi-public agency projects.  “Municipal public works
project” means that portion of an agreement entered into on or after October 1, 2015, between any
individual, form or corporation and a municipality for the construction, rehabilitation, conversion,
extension, demolition or repair of a public building, highway or other changes or improvements in
real property, which is financed in whole or in part by the state, including, but not limited to,
matching expenditures, grants, loans, insurance or guarantees but excluding any project of an
alliance district, as defined in section 10-262u, finance by the state funding in an amount equal to
fifty thousand dollars or less.  “Quasi-public agency project” means the construction,
rehabilitation, conversion, extension, demolition or repair of a building or other changes or
improvements in real property pursuant to a contract entered into on or after October 1, 2015,
which is financed in whole or in part by a quasi-public agency using state funds, including, but
not limited to, matching expenditures, grants, loans, insurance or guarantees.

32. State Set-Aside and Contract Compliance Requirements:

Not applicable.

33. Forms Requirements

All forms in this document must be filled, signed and returned with the bid.  Missing or not
signed forms may disqualify bid submission package. In addition, the following forms should
also be included:

 Bid Proposal
 References/Qualifications
 Contractors Qualification Summary
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 Certificate of Non-Collusion
 Bid Bond
 Surety Guaranty Form
 Completed IRS Form-W9
 Certificate of Insurance listing Borough of Naugatuck as Certificate Holder
 Completed Insurance Agreement
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PROPOSAL FORMS/BID FORMS
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PROPOSAL/BID FORM

Borough of Naugatuck

Remedial Action - 226 Rubber Avenue
NAUGATUCK, CONNECTICUT Contract No. FY26-141

The undersigned, as Bidder, declares that no person or persons, other than those named
herein, are interested in this Proposal; that this Proposal is made without collusion with any
person, firm or corporation; that he has carefully examined the location of the proposed work,
the proposed Form of Contract, and the Contract Drawings therein referred to; that no person or
persons acting in any official capacity for the Owner is directly or indirectly interested therein or
in any portion of the profit thereof; and that he proposes and agrees, if this Proposal is
accepted, to execute the Form of Contract with the Owner; to provide all necessary equipment,
tools, and other means of construction, and to do all work and furnish all materials specified in
the Contract, in the manner and time therein prescribed, and according to the requirements of
the Borough of Naugatuck Inspector as therein set forth, and that he will take in full payment
therefore, the following unit prices and lump sums, to wit:

The Bidder acknowledges receipt of the following addenda:

Addendum No. Dated: __________________________

Addendum No. Dated: __________________________

Addendum No. Dated: __________________________

The undersigned agrees that he shall execute the Contract within the ten (10) days after
the date of award, and shall commence work within the ten (10) days after date of the Notice to
Proceed and shall progress therewith to its entire completion within the time stipulated in the
Contract.

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of
ninety (90) days after the scheduled closing time for receiving bids.

If this Proposal shall be accepted by the Owner and the undersigned shall fail to contract
as aforesaid, and to give bonds in a sum equal to one hundred percent (100%) of the Contract
price, as determined by the canvass of bids, and with surety or sureties satisfactory to the
Owner within ten (10) days from the date of the award, then the Owner may, at its option,
determine that the Bidder has abandoned the Contract:  thereupon, the Proposal and
acceptance shall be null and void, and the bid security, for not less than one-tenth (10%) of the
amount of the bid, accompanying this Proposal, shall become the property of the said Owner as
liquidated damages for the delay and additional expense to the Owner caused thereby if said
Proposal shall be rejected, or if said Proposal shall be accepted and the Bidder shall execute
and deliver a contract in the Form of Contract attached hereto (properly completed in
accordance with said Proposal) and shall furnish a Bond for his faithful performance of said
Contract, and for the payment of all persons performing labor or furnishing materials in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said Proposal, the accompanying bid security shall be returned to the
undersigned making bid.
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PROPOSAL/BID FORM

Borough of Naugatuck

Remedial Action – 226 Rubber Avenue
NAUGATUCK, CONNECTICUT Contract No. FY26-141

Forms Requirements

All forms in this document must be filled, signed and returned with the bid.  Missing or not
signed forms may disqualify bid submission package. In addition, the following forms should
also be included:

 Bid Proposal
 References/Qualifications
 Contractors Qualification Summary
 Certificate of Non-Collusion
 Bid Bond
 Surety Guaranty Form
 Completed IRS Form-W9
 Certificate of Insurance listing Borough of Naugatuck as Certificate Holder
 Completed Insurance Agreement

               Seal Firm or Corporation
(if bid is by a Corporation)

By:
(Duly Authorized)

Street Address

City  State  Zip

Telephone

Email

           Fax
 Date

Remedial Action – 226 Rubber Ave
NAUGATUCK, CONNECTICUT
Contract No. FY26-141

BIDDER'S NAME:
______________________________________________________________

PROPOSAL NUMBER:
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Task 1 - Preliminary Activities
This item includes:

 Preparation of a Health and Safety Plan for Contractor Personnel

 Call before you Dig (CBYD) notification

 Proposed Facility to receive impacted soil for review by SLR and the Borough of
Naugatuck.

$ Lump Sum

Task 2 - Soil Excavation
The remedial action at the Site includes excavation and off-site disposal of impacted soil.
This task includes the excavation and stockpiling of the impacted soil at the direction of
SLR personnel. Refer to the attached Figure depicting the approximate area of soil
removal.

Work under this task includes:
 Mobilization, labor, equipment, and materials to excavate approximately 285 tons

of impacted soil.
 Excavation work will include removal and stockpiling of the existing asphalt

and/or concrete surface, and the separate excavation and stockpiling of the
impacted soil.

Excavation is planned within the following location:
 RA-1: Excavation within a triangular shape (see attached Figure) to a depth of 3’.

The estimated amount of removed material is approximately 285 tons. Remedial
Area 2 is not included within the base scope of work.

The excavated material at the Site shall be stockpiled on a paved surface and covered
with a polyethene sheeting. The area of excavation is approximate, and final extent will
be determined based on field conditions and ultimately by the confirmation sample
results collected by SLR
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Mobilization:

$ ______ Lump Sum

Fuel Surcharge or Other Extras:

$_______ Lump Sum

Excavation and Stockpile:

285 Tons @ $________________________/Ton

$____________________________Total Price

Task 3 - Transportation and Disposal of Contaminated Soil
The Contractor will provide the name and location of proposed Facility to receive the
stockpiled material to SLR prior to obtaining approval for the material generated in Task
2. The Contractor is responsible for obtaining approval and documentation for the
transportation of the soil to the selected facility. The Borough of Naugatuck or authorized
representative will sign the shipping documentation (as needed). Copies of all shipping
manifests will be provided to SLR.

Work under this Task includes:
 Provide SLR with a copy of the waste characterization criteria for acceptance to

the approved Facility. SLR will sample the stockpile in accordance with the
provided criteria and will submit to the Contractor the laboratory results within ten
working days.

 The Contractor will load and transported the stockpiled soil generated under
Task 2 to the approved Facility. SLR will provide the oversight and management
of documentation on behalf of the Borough of Naugatuck.

 The Contractor will be responsible for sweeping residual material from the
surface during transportation activities and restoring the stockpile areas to the
existing condition.

285 Ton @ $______________ /Ton

$_____ Total Price
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Task 4 – Site Restoration
The excavation completed as part of Task 2 will be backfilled with clean granular fill
provided by the Contractor to pre-existing rough grades. The contractor shall provide
evidence that the imported material is free of any contaminants.  The backfill will be
compacted during placement. The Contractor will not be responsible for replacement of
asphalt or concrete. This Task includes labor, materials, and equipment for restoration.

Labor and Equipment:

$ ______ Lump Sum

Backfill Material:

200 CY @ $______________ /Ton

$_____ Total Price

TOTAL BID AMOUNT $____________________
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PROPOSAL/BID FORM
Borough of Naugatuck

Remedial Action – 226 Rubber Ave
NAUGATUCK, CONNECTICUT

Contract No. FY26-141

Costs of all Mobilization, Demobilization, Insurance, Bonding, Administration, Manifest
Paperwork, OSHA and Environmental Compliance Items Shall be included in the unit prices for
Tasks 1 through 4 whereby no additional measurement will be required.

Subject to the approval of the Borough of Naugatuck, the soils will be transported and disposed
at the following permitted facilities:

_______________________________

_______________________________

_______________________________

 And/Or

_______________________________

_______________________________

_______________________________

"Unit Price" amounts are to be shown in both words and figures.  In case of discrepancy, the
amount shown in words will govern.  In case of discrepancy between "Unit Price" and "Total
Amount", the unit price will govern. Unit price for soil transportation and disposal will be based
on the unit pricing and weight measurements in ton from a certified scale.

The award of the Contract will be made to the lowest responsible bidder.  By submission of the
Bid, each bidder certifies that his bid has been arrived at independently, without consultation,
communication, or agreement as to any matter related to this Bid and with any other Bidder or
competitor.

Signature Date

Print Name Tel

Corporation Name Fax

Address E-mail



RUBBER AVENUE REMEDIATION
NAUGATUCK, CT PF - 23

REFERENCES

The Bidder is required to fill out the following form to enable the Owner to make inquiries and
judge as to the Bidder's experience, skill, available financial resources, credit, and business
standing.

1.  Number of years the bidder has been in business as a General Contractor:
________________

2. List three (3) projects of similar nature to the project described herein that the Bidder has
completed, with name, address, and telephone number of a reference for each project.  Include
approximate construction cost:

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

3.  List projects presently under construction by the Bidder, dollar amount of the contract, and
percent completed:

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

4.  Has the Bidder ever failed to complete work awarded; and if so, state where and why:

____________________________________________________________________________

____________________________________________________________________________
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5.  Does the Bidder plan to sublet any part of this work; and if so, give details:

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

6.  List equipment Bidder owns that is available for this project:
____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

7.  List equipment the Bidder plans to rent or purchase for this project:

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

8.  If the Bidder has worked under the direction of a Borough of Naugatuck Inspector, list recent
projects with the name, address, and telephone number of the Consultant:

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________
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9.  List name, address, and telephone number for the following:

Surety:______________________________________________________________________

Bank:_______________________________________________________________________

Major Material Supplier: _________________________________________________________

______________________________
 Bidder
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CONTRACT FORMS
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CONTRACT AND AGREEMENT

THIS AGREEMENT, for Remedial Action – 226 Rubber Avenue, NAUGATUCK,

CONNECTICUT Contract No. FY26-141 made this  day of       in

the year 20     , Between the Borough of Naugatuck, with its principal office and place of

business at  229 Church Street, Connecticut 06770, acting herein through it's Mayor and

       , a      , with an office and

place of  business at                               , herein after called the

contractor.

WITNESSETH:  That the parties to this agreement in consideration of the undertakings,
promises, and agreements on the part of the other herein contained, hereby undertake,
promise, and agree as follows:

I Definitions

The word "Owner" as used herein shall mean the Borough of Naugatuck, acting through
its properly authorized representatives.

The words "as directed", "as required", "as permitted", "as allowed", or phrases of like
effect or import, used herein shall mean that the direction, requirement, permission, or
allowance of the Borough of Naugatuck Inspector is intended and similarly the words
"approved", "reasonable", "suitable", "proper", "satisfactory", or words of like effect or import,
unless otherwise particular specified herein, shall mean approved, reasonable, suitable, proper,
or satisfactory in the judgment of the Borough of Naugatuck Inspector.

The word "Contractor" shall mean                                                      or it's duly authorized
agents.

II Contract Includes

The indices, headings and subheadings are for convenience only and do not form a part
of the Contract Documents.

The Contractor shall, at his own sole cost and expense, furnish all labor, materials, and
other services necessary for the completion of this Contract and shall complete and finish the
same in the most thorough, workmanlike, and substantial manner, in every respect, to the
satisfaction and approval of the Borough of Naugatuck Inspector, in the manner and within the
time hereinafter limited, and in strict accordance with the Advertisement, Information for
Bidders, Proposal, Contract Forms, General Requirements, Supplemental Specifications,
Standard Specifications, Special Provisions and Addenda hereto attached, and the Contract
Drawings herein referred to, (collectively the "contract documents"), which contract documents
are hereby made a part of this Contract as fully as if the same were repeated at length herein.
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Addendum No.        Dated: Addendum No.         Dated:

Addendum No.        Dated: Addendum No.         Dated:

Addendum No.        Dated: Addendum No.         Dated:

III Specifications and Contract Drawings Supplementary

The said standard and supplemental specifications, special provisions and Contract
Drawings are intended to supplement each other, and together constitute one complete set of
Contract Documents, so that any work exhibited in the one and not in the other shall be
executed just as if it had been set forth in both, in order that the work shall be completed in
every respect according to the complete design or designs as decided and determined by the
Borough of Naugatuck Inspector.  Should anything be omitted from the Specifications and
Contract Drawings, the Contractor shall promptly notify the Borough of Naugatuck Inspector.
From time to time during the progress of the work, the Borough of Naugatuck Inspector will
furnish such supplementary or working drawings as are necessary to show changes or define
the work in more detail, and these also shall be considered as Contract Drawings.

IV Modifications

The Contractor, in entering into this Contract, understands that the Owner reserves the
right to modify, to the extent herein provided, the arrangement, character, grade, or size of the
work or appurtenances whenever, in the Owner's opinion, it shall be deemed necessary or
advisable to do so.  Minor changes in the work, not involving extra cost and consistent with the
purposes of the work, may be made by verbal order, but no modifications involving extra work or
material changes shall be made unless ordered in writing by the Borough of Naugatuck
Inspector; and if the modification requires additional cost, a purchase order must be issued prior
to work commencing.  The Contractor shall and will accept such modifications when ordered in
writing by the Owner through the Borough of Naugatuck Inspector, and the same shall not
vitiate or void this Contract.

Any such modifications so made shall not, however, subject the Contractor to increased
expense without equitable compensation, which shall be determined by the Borough of
Naugatuck Inspector.  If such modifications result in a decrease in the cost of work involved,
and equitable deduction from the Contract price, to be determined by the Borough of Naugatuck
Inspector, shall be made.  The Borough of Naugatuck Inspector's determination of such
additional compensation, or of any such deduction, shall be based upon the unit prices in the
Contractor's bid, unless the modification involves work not included in such bids and then in the
event, the modification shall be as set forth in Section XXVIII prior to the commencement of
additional work.  In no event shall any modification in the work shown on the Plans and
Specifications be made unless the nature and extent thereof has first been certified by the
Borough of Naugatuck Inspector in writing and sent to the Contractor.

V Correction of Errors and Omissions

The Plans, Standards and Specifications and Special Provisions forming part of this
Contract are intended to be explanatory of each other, but should any discrepancy appear, or
misunderstanding arise, as to the import of anything contained in either, the explanation and
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decision of the Borough of Naugatuck Inspector shall be final and binding on the Contractor;
and all directions and explanations required, to complete and make effective any of the
provisions of the Contract and Specifications, shall be given by the Borough of Naugatuck
Inspector.  Corrections of errors and omissions in the Drawings, Standard or Special Provisions
may be made by the Borough of Naugatuck Inspector when such corrections are necessary for
the proper fulfillment of the Contract Documents as construed by the Borough of Naugatuck
Inspector.  The effect of such corrections shall date from the time that the Borough of
Naugatuck Inspector gives due notice thereof to the Contractor.

VI Borough of Naugatuck Inspector's Decision

All work under this Contract shall be done to the satisfaction of the Borough of
Naugatuck Inspector, who shall determine the amount, quality, acceptability, and fitness of the
several items of work and materials which are to be paid for hereunder.  He also shall decide all
questions which may arise as to the fulfillment of the terms of the Contract Documents.  The
determination of the Borough of Naugatuck Inspector in all such matters shall be final and
binding upon the parties thereto.

VII Inspection of Work

It is agreed that the Owner may, at its pleasure, appoint and employ, at its own expense,
such persons as may be necessary, who are to act as Borough of Naugatuck Inspectors,
inspections, or agents, for the purpose of determining, in the Borough's interest, that the
materials furnished and the work done, as the work progresses, conforms to the requirements of
the Contract Documents.  Such persons shall have unrestricted access to all parts of the work
and to other places at and where the preparation of the materials and other parts of the work to
be done under this Contract are carried on and conducted.  They shall be given, by the
Contractor, all facilities and assistance required to carry out their work of inspection.

It is not the function of the Borough of Naugatuck Inspector to supervise or direct the
manner in which the work to be done under this Contract is carried on or conducted.  The
Borough of Naugatuck Inspector is not responsible for construction means, methods,
techniques, sequences, or procedures, or for safety precautions and programs in connection
with the work, and he will not be responsible for the Contractor's failure to carry out the work in
accordance with the Contract Documents.

The Borough of Naugatuck Inspector shall have authority to reject and shall reject any
work or material, or any part thereof, which does not, in his opinion, conform to the Contract
Drawings, working drawings, Standard Specifications, Special Provisions and Contract, and it
shall be permissible for him to do so at any time during the progress of the work.

No work shall be done except in the presence of the Borough of Naugatuck Inspector or
his assistants.  No material of any kind shall be used upon the work until it has been inspected
and accepted by the Borough of Naugatuck Inspector.  Any materials or workmanship found at
any time to be defective, or not of the quality or character required by the Contract Drawings,
Standard Specifications and Special Provisions shall be remedied at once regardless of
previous inspection.

Such inspection shall not relieve the Contractor from any obligation to perform said work
strictly in accordance with the Contract Drawings and Project Manual and work not so
constructed shall be removed and made good by the Contractor at this own expense and free of
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all expense to the Owner, whenever so ordered by the Owner, without reference to any previous
oversight or error in inspection.

VIII Address of Contractor

The address in the Proposal, upon which this Contract is based, shall be the
Contractor’s place of business as set forth in this agreement.  The delivering at the above-
named place any such notice, letter, or other communication to the Contractor shall be deemed
proper service to the Contractor.  The notice letter or other communication may be mailed or
delivered, from the Borough to the Contractor.  The date of said service shall be the date of
such delivery.  Nothing herein contained shall be deemed to preclude or render inoperative the
service of any notice, letter, or other communication upon the Contractor or his representative
personally.

IX Obligation of the Contractor

The Contractor shall, at his own expense, provide any and all manner of supervisor,
insurance, taxes, labor, materials, apparatus, scaffolding, appliances, tools, machinery, power,
transportation, and whatever else may be required of every description necessary to do and
complete the work and shall be solely answerable for the same and for the safe, proper, and
lawful construction, maintenance, and use thereof.  The Contractor shall cover and protect the
work from damage and shall make good all injury to the same occurring before completion of
this Contract.  The Contractor shall employ only competent workmen and shall provide
experienced superintendents and foremen on each part of the work.

The Contractor shall, at their own expense, wherever necessary or required, maintain
fences, provide watchmen, maintain lights, place additional timber and braces, and take such
other precautions as may be necessary to protect life, property, and structures, vehicles and
pedestrians and shall be liable for all damages, occasioned in any way by his act or neglect or
that of this agent, employees, or workmen.  He shall provide access at all times to private
property.

X Occupational Safety and Health Act

The applicable sections of the Occupational Safety and Health Act of 1970 (Williams-
Steiger Act) shall apply and be made a part of this Contract.  The Contractor's attention is
particularly directed to the record keeping requirements of this Act.

XI Nondiscrimination in Employment

The Contractor agrees and warrants that, in the performance of this Contract, he will not
discriminate or permit discrimination against any person or group of persons on the grounds of
race, color, sex, religion, or national origin in any manner prohibited by State, Federal, County
or Municipal law.

XII Personal Attention and Competent Workmen

The Contractor shall give his personal attention constantly to the faithful prosecution of
the work and shall be present, either in person or by a duly authorized representative, on the
site of the work continually during its progress to receive directions or instructions from the
Borough of Naugatuck Inspector.  The Contractor shall employ at the site, during the



32

performance of the work, a competent superintendent or foreman who shall be satisfactory to
the Borough of Naugatuck Inspector and who shall not be changed, except with the consent of
the Borough of Naugatuck Inspector, unless he shall cease to be an employee of the
Contractor.  Such superintendent or foreman shall represent and have full authority to act for the
Contractor in his absence, and all directions and instructions given such superintendent or
foreman shall be as binding as if given to the Contractor.

The Contractor shall employ only competent, skillful men to do the work, and whenever
the Borough of Naugatuck Inspector shall notify the Contract in writing that any man on the work
is, in his opinion, incompetent, unfaithful, disorderly, or otherwise unsatisfactory, such man shall
be discharged from the work and shall not again be employed on it, except with the consent of
the Borough of Naugatuck Inspector.

XIII Public Safeguards

The Contractor agrees to conduct the work at all times in such a manner that public
travel shall not be inconvenienced needlessly nor shall it be wholly obstructed at any point.

XIV Materials and Workmanship

It is the intent of the Specifications to describe fully and definitely the character of
materials and workmanship furnished regarding all ordinary features and to require first-class
work and materials in all particulars.  For any unexpected features arising during the progress of
the work and not fully covered herein, the Specifications shall be interpreted by the Borough of
Naugatuck Inspector to require first class work and materials in all respects, and such
interpretation shall be accepted by the Contractor.

XV Materials and Manufactured Articles

All materials and workmanship shall be subject to the approval of the Borough of
Naugatuck Inspector and shall be in conformity with approved modern practice.

Unless otherwise specifically provided for in the Project Manual, all materials
incorporated in the work shall be new, of standard and first-class quality, and of the best
workmanship and design.  No inferior or low grade, material will be either approved or accepted,
and all work of assembly and construction must be done in a neat, first-class, and workmanlike
manner.

XVI Unnoticed Defects

The inspection of the work and materials by the Borough of Naugatuck Inspector shall
not relieve the Contractor of any of his obligations to fulfill this Contract, as herein described,
and defective work shall be made good and unsuitable materials shall be rejected,
notwithstanding that such work and materials had been previously overlooked by the Borough of
Naugatuck Inspector and accepted or estimated for payment.  If the work, or any part thereof,
shall be found defective at any time before final acceptance of the whole work, the Contractor
shall forthwith make good such defects, in a manner satisfactory to the Borough of Naugatuck
Inspector.
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XVII Care and Protection of Work

From the commencement of the work until the completion of the same, the Contractor shall be
solely responsible for the care of the work covered by the Contract and for the materials
delivered at the site intended to be used in the work; and all injury, damage, or loss of the same,
from whatever cause, shall be made good at his expense before the final estimate is made.  He
shall provide suitable means of protection for all materials intended to be used in the work and
for all work in progress as well as for completed work.  He shall take all necessary precautions
to prevent injury or damage to the work under construction by flood, freezing or inclement
weather at any and all times.  The methods used for this purpose shall be subject to the
approval of the Borough of Naugatuck Inspector, but shall not relieve the Contractor from
liability for inadequate protection of the work or materials.

XVIII Assignment of Contract

The Contractor shall have no right or power to assign this Contact, in whole or in part,
nor to assign any right arising, or moneys due or to grow due thereunder, without prior written
approval of the Owner.

XIX Subcontracting

The Contractor may utilize the services of specialty subcontractors on those parts of the
work which, under normal contracting practices, are performed by specialty subcontractors.
The Contractor shall not award the work to a subcontractor(s) without prior written approval of
the Owner.  The Contractor shall be fully responsible to the Owner for the acts and omissions of
his subcontractors, and of persons either directly or indirectly employed by them, as he is for the
acts and omissions of persons directly employed by him.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts
relative to the work to bind subcontractors to the Contractor by the terms of these Contract
Documents, insofar as applicable to the work of subcontractors, and to give the Contractor the
same power as regards terminating any subcontract that the Owner may exercise over the
Contractor under any provisions of these Contract Documents.

Nothing contained in this contract shall create any contractual relation between any
subcontractor and the Owner.

XX Liability of Contractor for Employees

Each and every employee of the Contractor and each and every of his subcontractors
engaged in the said work shall, for all purposes, be deemed and taken to be the exclusive
servants of the Contractor and not for any purpose or in any manner in the employment of the
Owner.  The Contractor shall, in no manner, be relieved from responsibility or liability on
account of any fault or delay in the execution of the said work, or any part thereof, by any such
employee, or any such subcontractor, or any material men, whatsoever.

XXI Coordination With Other Contractors and Utilities

During the progress of the work, existing utilities may be found to be in close proximity to
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or in conflict with the work being installed.  The Contractor shall make every effort to identify and
locate these utilities before working in the area.  If it is known or found that these utilities exist
the Contractor shall contact the appropriate utility and alert them to the situation.  Should an
existing utility be found to be in close proximity to the work the Contractor shall take all the
necessary precautions to protect the utilities and his work.  Should existing utilities be found to
conflict with the work the Contractor shall arrange with the utility company for their adjustment.
No additional compensation will be made for delays, inconvenience or damage sustained by the
Contractor due to interference from the above-noted utility appurtenances or the operation of
locating, installing or moving them or the inability of others to perform their work in a timely
manner.

XXII Permits, Laws, Codes, Ordinances and Insurance

The Contractor shall keep himself fully informed of all existing and current codes,
ordinances, and regulations and Municipal, County, State or National laws in any way limiting or
controlling the actions or operations of those engaged upon the work or affecting the materials
supplied to or by them.  He shall, at all times, observe and comply with all such valid and legally
binding ordinances, laws, and regulations and shall protect and indemnify the Owner and its
representatives and agents against any claim or liability arising from, or based on, any violation
of the same.  He shall obtain and pay for all necessary permits and pay all fees required in
connection with the Contract.  Contractor shall provide the types and amounts of insurance as
set forth in Section 18, Information of Bidders and maintain in effect.  He shall take out and carry
appropriate employer's liability insurance and public liability insurance.

XXIII Patent Rights

The Contractor shall indemnify and save harmless the Owner and its officers, agents,
and representatives from all claims for damages arising from the infringements, or alleged
infringements, of any Letters Patent or patent rights covering any material, appliance, or device
used in or upon the work or any part thereof.

All royalties for patents or patent infringement claims, that might be involved in the
construction or use of the work, shall be included in the Contract amount; and the Contractor
shall satisfy all demands that may be made at any time for such and shall be liable for any
damage or claims for patent infringements; and the Contractor shall, at his own expense,
defend any and all suits or proceedings that may be instituted against the Owner for
infringement, or alleged infringement, of any patent or patents involved, or alleged to be
involved, in the work; and in case of any award for damages, the said Contractor shall pay such
award.

XXIV Defense of Suits

The Contractor shall indemnify and hold harmless the Owner and it's consultants, agents
and employees from and against all claims, damages, losses, and expenses, including, but not
limited to, attorney fees, ("indemnification expense") arising out of or resulting from the
performance of the work or arising out of or resulting from the Contract Documents, including,
without limitation, all indemnification expense regarding personal injury or death and/or damage
to real or personal property or motor vehicles.

In claims against any person or entity indemnified under this section by an employee or
the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for
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whose acts they may be liable, the indemnification obligation under this Section shall not be
limited by a limitation on amount or type of damages, compensation or benefits payable by or
for the Contractor or a Subcontractor under worker's or workmen's compensation acts, disability
benefit acts or other employee benefit acts.

XXV Claims for Labor and Materials

The Contractor shall indemnify and save harmless the Owner from all claims expenses
and for judgments regarding labor done or materials furnished under this Contract, or any
alterations or modifications thereof, including without limitation, reasonable Attorney's fees.
Contractor shall furnish the Owner with a Mechanic's Lien Waiver from all persons who have
done work, or furnished materials under this Contract.  In case such waiver is not furnished, an
amount necessary or sufficient, within the discretion of the Owner, to meet the claims of the
persons aforesaid, shall be retained, as herein specified, from the money due the Contractor
under this Contract until the liabilities aforesaid shall be fully discharged or satisfactorily
secured.

XXVI Completion of Work by Owner

If the work to be done under this Contract shall be abandoned by the Contractor; or if
this Contract shall be assigned, or the work sublet by him, otherwise than as herein specified; or
if at any time the Owner shall be of the opinion that the performance of the Contract is
unnecessarily or unreasonably delayed; or if the Contractor is willfully violating any of the
conditions or covenants of this Contract, or of the Specifications, or is executing the same in
bad faith or not in accordance with the terms thereof; of if the work be not fully completed within
the time named in this Contract for its completion, or within the time to which the completion of
the Contract may be extended by the Owner, the Owner may notify the Contractor to
discontinue all work, or any part thereof under his Contract, by a written notice to be served
upon the Contractor as herein provided.

The Contractor shall, within five (5) days of the service of said written notice, discontinue
the work, or such part thereof, and the Owner shall thereupon have the power to contract for the
completion of the Contract, in the manner prescribed by law; or to place such and so many
persons as it may be deemed advisable, by contract or otherwise, to work, and complete the
work herein described, or such part thereof; or to take possession of and use any of the
materials, plant, tools, equipment, supplies, and property of every kind provided by the
Contractor for the purpose of his work; and to procure other materials and equipment for the
completion of the same; and to charge the expense of said labor, materials and equipment to
the Contractor.

The expense so charged shall be deducted and paid by the Owner out of such moneys
as may be due, or may at any time thereafter grow due to the Contractor under and  by  virtue of
this Contract, or any art thereof; and in case such expense shall exceed the amount which
would have been payable under the Contract, if the same had been completed by the
Contractor, the Contractor or his surety shall pay the amount of such excess to the Owner within
five (5) days of written demand therefore; and in case such expense shall be less than the
amount which would have been payable under this Contract, if the same had been completed
by the Contractor, the owner shall pay such difference to the Contractor within five (5) days of
written demand.
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XXVII Partial and Final Estimates

On, or about, the last day of the month, the Borough of Naugatuck Inspector shall make
an approximate estimate of the value of the work done and of the materials incorporated into the
work.

The Owner will pay the Contractor, within 30 days of receipt of an estimate, ninety-five
percent (95%) of the total estimated value of the work done, as estimated by the Borough of
Naugatuck Inspector less previous payments.  Partial payments will not be made whenever the
amounts of the estimate or estimates of work done since the last previous estimate are less
than $2,000.00.

The Borough of Naugatuck Inspector shall, as soon as practicable after the completion
of work, make a final certificate of the entire amount of the work done under this Contract, and
the value thereof, and the Owner shall, within thirty (30) days after such final estimate is
approved, pay the entire sum so found to be due hereunder, after deducting there from all
previous payments and also all percentages and deductions to be retained under any of the
provisions of this Contract.

Before payment of each estimate, the Contractor shall provide the Owner with a
mechanic's lien waiver from the Contractor and all persons who have done work or furnished
materials under this Contract.

XXVIII Payment

The Owner, in consideration of the faithful performance by the Contractor of all and
singular his covenants, promises, and agreements contained herein, agrees to pay the
Contractor for the full completion by him of the work embraced in this Contract, in the manner
and within he time herein specified and limited, and to the satisfaction and approval of the
Borough of Naugatuck Inspector, the prices stipulated in the said Proposal hereto attached,
such payment to be made at the times and in the manner and upon the conditions herein
expressly provided.  The Owner also agrees to pay in addition such amounts as may be agreed
upon for modifications and for extra work.

XXIX Guarantee

The Contractor guarantees that the work done under this Contract and the materials
furnished by him and used in the construction of the same are free from defects or flaws.  The
guarantee is for a term of one (1) year from, and after, the date upon which the final estimate of
the Borough of Naugatuck Inspector is formally approved by the Owner.  It is hereby agreed and
understood that this guarantee shall not include making any repairs made necessary by any
cause or causes other than defective materials furnished by, or defective work done by, the
Contractor.

XXX Rate of Progress and Time of Completion

The Contractor shall commence work within ten (10) calendar days of the date of the
Notice to Proceed.  The rate of progress shall be such that the whole work, inclusive of any add
alternates, shall be performed and the grounds cleaned-up in accordance with Time for
Completion, Section 3 of the supplemental conditions, unless extensions of time shall be made
for the reasons, and in the manner, stated under Article XXXIII, "Extension of Time".
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The allotted calendar days includes time for the Contractor to obtain approval of an
Erosion and Sediment Control Plan, as applicable.

XXXI Extension of Time

The Contractor expressly covenants and agrees that, in undertaking to complete the
work within the time mentioned, he has taken into consideration, and made allowance for, all of
the ordinary delays and hindrances incidental to such work, whether growing out of delays in
securing materials or workmen or otherwise.  Should the Contractor, however, be substantially
delayed in the prosecution and completion of the work by any changes, additions, or omissions
therein ordered in writing by the Borough of Naugatuck Inspector, or by fire, lightning,
earthquake, tornado, cyclone, riot, insurrection, or war, or by the abandonment of the work by
the workman engaged therein through no fault of the Contractor, or by the discharge of all or
any material number of workmen in consequence of difficulties arising between the Contractor
and such workmen, or by the neglect, delay, or default of any other contractor of the Owner,
then the Contractor may, within five (5) days after the occurrence of the delay for which he
claims allowance, notify the Borough of Naugatuck Inspector thereof in writing, and thereupon,
and not otherwise, the Contractor shall be allowed such additional time for the completion of the
work as the Borough of Naugatuck Inspector, in his discretion, shall award in writing, and his
decision shall be final and conclusive upon the parties.

XXXII Damages for Failure to Complete on Time

The Contractor shall pay to the Owner for each and every calendar day (including
Saturdays, Sundays, and holidays) that he shall be in default in completing the entire work in
the time stipulated in Article XXX, or within the extension of time he may be granted as provided
in Article XXXIII, the sum of One Thousand Eight Hundred Dollars ($1,800) per day.  This sum
is hereby agreed upon not as a penalty but as liquidated damages which Owner will suffer by
reason of such default, time being of the essence of the Contract and a material consideration
thereof.  The Owner shall have the right to deduct the amount of any such damages from any
monies due the Contractor under this Contract.

XXXIII No Waiver of Rights

No certificate given or payment made under this Contract, except the final certificate or
final payment, shall be evidence of the performance of the Contract either wholly or in part, and
no payment shall be construed to be an acceptance of defective work or improper materials.  No
act of the Owner or of the Borough of Naugatuck Inspector, or of any representatives of either of
them in inspecting the work, nor any extension of time for the completion of the work, shall be
regarded or taken as an acceptance of such work, or any part thereof, or materials used therein
or thereof, either wholly or in part; but such acceptance shall be evidenced only by the final
certificate of the Borough of Naugatuck Inspector.

Before any final certification shall be allowed, the Contractor shall be required, and he
hereby agrees, to sign and attest on said certificate a statement that he accepts the same in full
payment and settlement of all claims on account of work done and material furnished under this
Contract, and furthermore, that all claims for materials provided or labor performed have been
paid and satisfied in full.  No waiver of any breach of this Contract by the Owner or anyone
acting for it, or on its behalf, shall be held as a waiver of any other or subsequent breach
thereof.
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XXXIV Mandatory Negotiation

Contractor and the Owner agree that they will attempt to negotiate in good faith any
dispute of any nature arising under this contract.  The parties shall negotiate in good faith at not
less than two negotiation sessions prior to seeking any resolution of any dispute under the
provisions of arbitration paragraph of this contract.  Each party shall have the right to legal
representation at any such negotiation session.

XXXV Arbitration

Any dispute or question arising under the provisions of this contract which has not been
resolved under the mandatory negotiation paragraph of this contract shall be determined by
arbitration.  Arbitration proceedings shall occur at a neutral location in Waterbury, Connecticut,
and shall be conducted in accordance with the rules then applicable of the American Arbitration
Association.  Arbitration shall proceed before a pane of one arbitrator to be selected by
American Arbitration Association.  The decision of the Arbitrator shall be final and may be
entered in any court having jurisdiction thereof.  Each party shall pay one-half of all costs and
expenses of such arbitration.

XXXVI Owner's Right to Use

The Owner reserves the right to use or occupy any portion of the work considered by the
Borough of Naugatuck Inspector as ready for use or occupancy.  Such use or occupancy shall
not be held, in any way, as final acceptance of the work or any portion thereof, or as a waiver of
any portion of this Contract.

XXXVII Verification of Data

The quantities of work to be done and the materials to be furnished under this Contract,
as given in the accompanying "Information for Bidders" and on the Proposal form, are
approximate estimates for the purpose of comparing bids on a uniform basis.  Neither the
Owner nor the Borough of Naugatuck Inspector are to be held responsible for the data or
information given relative to said quantities or that given on the Plans relative to existing
conditions.  The Contractor has judged for himself as to such quantities and as to other
circumstances affecting the cost of the performance of this Contract, and he shall not at any
time assert that there was any misunderstanding in regard to the character or amount of work to
be done and materials and labor to be furnished.

XXXVIII Contractor's Wage Certification Form

If applicable the Contractor or his authorized agent will be required to sign the
Contractor's Wage Certification Form at the time of Contract execution.

XXXIX Verbal Statements Not Binding

It is understood and agreed that the written terms and provisions of this Agreement shall
supersede all prior verbal statements of the Borough of Naugatuck Inspector or other
representatives of the Owner, and such statements shall not be effective or be construed as
entering into or forming a part of, or altering in anyway whatsoever, the written Agreement.
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XXXX Final Estimate Constitutes Release

It is agreed that acceptance by the Contractor of the last payment made, under the
provisions of Article XXVII, shall operate as and shall be a release to the Owner, and every
agent thereof, from all claims and liability to Contractor for anything done or furnished for, or
relating to, the work or for any act or neglect of the Owner or any agent thereof.,

No payment, however, final or otherwise, shall operate to release the Contractor or his
sureties from any obligations under this Contract.

XXXXI Delays or Termination by Governmental Authorities

Notwithstanding any other provision(s) of this contract, the parties agree that in the event
of a stop work order from the State Department of Transportation, Department of Environmental
Protection, or any other State or Federal agency, no additional compensation will be made by
Owner to Contractor for delays, inconvenience or damage sustained by Contractor due to such
order, including, without limitation, damages for loss of use of equipment or idle equipment.
Similarly, in the event of a termination of the project by the State DOT, DEP or any other State
or Federal agency, no additional compensation will be made by Owner to Contractor for the
termination, or for any delay, inconvenience or damage sustained by Contractor due to such
termination, including, without limitation, damages for loss of use of equipment or idle
equipment.  In the event of such termination, the Borough of Naugatuck Inspector shall prepare
a final certificate for the entire amount of work done up to the effective date of termination.  The
provisions of Sections XXIX (Guarantee) shall apply to all work completed as of the effective
date of any stop Work order, as if the effective date was the date upon which the final estimate
of the Borough of Naugatuck Inspector is formally approved by the Borough.

XXXXII Validity of Agreement

The provision of this Agreement shall be binding upon the Parties and their respective
successor or assigns.

IN WITNESS WHEREOF, the said parties hereto have caused this instrument to be
signed by their respective duly constituted officers, attested, and sealed pursuant to proper
resolutions.

Signed and sealed
in the presence of

Borough of Naugatuck
Mayor

(Duly Authorized)
Contractor
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

State of  ____________________________)
                                            ) ss.

County of __________________________ )

________________________________________, being first duly sworn, deposes and says
that:

1. He is _____________________________________________________________ of
______________________________________________________ herein referred
to as the Bidder that has submitted the attached Bid;

2. He is fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such Bid;

3. Such Bid is genuine and is not a collusive or sham bid;

4. Neither the said Bidder nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affidavit, has in any
way colluded, conspired, connived or agreed, directly or indirectly, with any other
Bidder, firm or person to submit a collusive or sham Bid in connection with the
Contract for which the attached Bid has been submitted or to refrain from bidding in
connection with such Contract, or has in any manner, directly or indirectly, sought by
agreement or collusion or communication or conference with any other Bidder, firm
or person to fix the price or prices in the attached Bid or of any other Bidder, or, to fix
any overhead, profit or cost element in the bid price or the bid price of any other
Bidder, or to secure through any collusion, conspiracy, connivance or unlawful
agreement any advantage against the Borough of Naugatuck or any person
interested in the proposed Contract; and

5. The price or prices quoted in the attached Bid are fair and proper and are not tainted
by any collusion, conspiracy, connivance or unlawful agreement on the part of the
Bidder or any of its agents, representatives, owners, employees, or parties in
interest, including this affidavit.

(Signed) _____________________________

______________________________
Title

Subscribed and sworn before me

This ___________day of __________, 20__

_______________________________

_______________________________
(Notary Public)

My Commission expires____________
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NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

State of  ____________________________)
                                            ) ss.

County of __________________________ )

________________________________________, being first duly sworn, deposes and says
that:

1. He is _____________________________________________________________ of
______________________________________________________ herein referred
to as the “Subcontractor”;

2. He is fully informed respecting the preparation and contents of the Subcontractor’s
Proposal submitted by the Subcontractor to ________________________, the
Contractor for certain work in connection with the ______________Contract
pertaining to the _____________Project in Naugatuck, Connecticut;

3. Such Subcontractor’s Proposal is genuine and is not a collusive or sham Proposal;

4. Neither the Subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affidavit, has in any
way colluded, conspired, connived or agreed, directly or indirectly, with any other
Bidder, firm or person to submit a collusive or sham Proposal in connection with such
Contract, or refrain from submitting a Proposal in connection with such Contract, or
has in any manner, directly or indirectly, sought by unlawful agreement or
connivance with any Bidder, firm or person to fix the price or prices in said
Subcontractor’s Proposal , or to fix any overhead, profit or cost element of the price
or prices in said Subcontractor’s Proposal, or to secure through any collusion,
conspiracy, connivance or unlawful agreement any advantage against the Borough
of Naugatuck or any person interested in the proposed Contract; and

5. The price or prices quoted in the Subcontractor’s Proposal are fair and proper and
are not tainted by any collusion, conspiracy, connivance or unlawful agreement on
the part of the Bidder or any of its agents, representatives, owners, employees, or
parties in interest, including this affidavit.

6.
(a) No proposed subcontractor shall be disapproved by the Borough of Naugatuck

except for cause.

(b) The Contractor shall be fully responsible to the Borough of Naugatuck for the
acts and omissions of his subcontractors, and of persons either directly or
indirectly employed by them, as he is for the acts and omissions of persons
directly employed by him.

(c) The Contractor shall cause appropriate provisions to be inserted in all
subcontracts relative to the work to require compliance by each subcontractor
with the applicable provisions of this Contract for:
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(d) Nothing contained in this Contract shall create any contractual relationship
between any subcontractor and the Borough of Naugatuck.

(Signed) ____________________________

  ____________________________
Title

Subscribed and sworn before me

This ___________day of __________, 20__

_______________________________

_______________________________
(Notary Public)

My commission expires____________

(e) No proposed subcontractor shall be disapproved by the Borough of
Naugatuck except   for cause.

(f) The Contractor shall be fully responsible to the Borough of Naugatuck for the
acts and omissions of his subcontractors, and of persons either directly or
indirectly employed by them, as he is for the acts and omissions of persons
directly employed by him.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to
the work to require compliance by each subcontractor with the applicable provisions of this
Contract for: Remedial Activity – 226 Rubber Avenue, NAUGATUCK, CONNECTICUT Contract
No. FY26-141

(a) Nothing contained in this Contract shall create any contractual
relationship between any subcontractor and the Borough of Naugatuck.

OTHER CONTRACTS

The Borough of Naugatuck may award, or may have awarded, other Contracts for
additional work, and the Contractor shall cooperate fully with such other Contractors, by
scheduling his own work with that to be performed under other Contracts as may be directed by
the Borough of Naugatuck.  The Contractor shall not commit or permit any act which will
interfere with the performance of work by any other Contractor as scheduled.
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GENERAL REQUIREMENTS
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Remedial Activity – 226 Rubber Avenue
NAUGATUCK, CONNECTICUT

Contract No. FY26-B141

GENERAL REQUIREMENTS

1. Scope of Work

The project consists of:

1. Task 1: Preliminary Activities – Preparation of a Health and Safety Plan for Contractor
personnel, Call Before you Dig (CBYD), and supply the proposed facility to receive
impacted soil for review by SLR and the Borough of Naugatuck.

2. Task 2: Soil Excavation - The remedial action at the Site includes excavation and off-
site disposal of impacted soil. This task includes the excavation and stockpiling of the
impacted soil at the direction of SLR personnel. Refer to the attached Figure depicting
the approximate area of soil removal.

Work under this task includes:

 Mobilization, labor, equipment, and materials to excavate approximately 285 tons
of impacted soil.

 Excavation work will include removal and stockpiling of the existing asphalt
and/or concrete surface, and the separate excavation and stockpiling of the
impacted soil.

Excavation is planned within the following location:

 RA-1: Excavation within a triangular shape (see attached Figure) to a depth of 3’.
The estimated amount of removed material is approximately 285 tons. Remedial
Area 2 is not included within the base scope of work.

The excavated material at the Site shall be stockpiled on a paved surface and covered
with a polyethene sheeting. The area of excavation is approximate, and final extent will
be determined based on field conditions and ultimately by the confirmation sample
results collected by SLR.

3. Task 3: Transportation and Disposal of Contaminated Material - The Contractor will
provide the name and location of proposed Facility to receive the stockpiled material to
SLR prior to obtaining approval for the material generated in Task 2. The Contractor is
responsible for obtaining approval and documentation for the transportation of the soil to
the selected facility. The Borough of Naugatuck or authorized representative will sign the
shipping documentation (as needed). Copies of all shipping manifests will be provided to
SLR.

Work under this Task includes:
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 Provide SLR with a copy of the waste characterization criteria for acceptance to
the approved Facility. SLR will sample the stockpile in accordance with the
provided criteria and will submit to the Contractor the laboratory results within ten
working days.

 The Contractor will load and transported the stockpiled soil generated under
Task 2 to the approved Facility. SLR will provide the oversight and management
of documentation on behalf of Borough of Naugatuck.

 The Contractor will be responsible for sweeping residual material from the
surface during transportation activities and restoring the stockpile areas to the
existing condition.

4. Task 4: Site Restoration - The excavation completed as part of Task 2 will be backfilled
with clean granular fill provided by the Contractor to pre-existing rough grades. The
contractor shall provide evidence that the imported material is free of any contaminants.
The backfill will be compacted during placement. The Contractor will not be responsible
for replacement of asphalt or concrete. This Task includes labor, materials, and
equipment for restoration.

The Borough reserves the right to decrease the Scope of Work to be done under this Contract,
select bid or alternate items in its best interest, or to omit any work in order to bring the cost
within available funds.  Exercise by the Borough of the above rights shall not constitute any
grounds or basis of claim for damages or for anticipated profits on work omitted.

2. Standards

Wherever reference is made in this Contract to the Standard of any technical society or other
recognized organization, these shall be construed to mean the latest standard adopted and
published at the date of advertisement for bids.

 Abbreviations are defined as follows:

ASTM -- American Society of Testing and Materials.
ANSI -- American National Standards Institute
ASA  -- American Standards Association
ACI -- American Concrete Institute
AASHTO --  American Association of State Highway and Transportation Officials
ASME -- American Society of Mechanical Town of Deep River Inspectors
IEEE -- Institute of Electrical and Electronics Engineers
AWWA-- American Water Works Association
ACPA-- American Concrete Pipe Association

3. Contract Drawings and Working Drawings

The work is shown on the accompanying Contract Drawings.  Such additional working drawings,
as required because of changes or to provide greater detail, will be provided by the Engineer.

4. Alterations
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The Engineer may make alterations to the line, grade, plan, form, dimensions, or materials of
the work, or any part thereof, either before or after the commencement of the work.  If such
alterations increase the quantity of work, such increase will be paid for according to the quantity
of such extra work actually done and at the prices stipulated for such work under unit price
Items of the Contract.  In case no unit price is applicable, the alterations will be paid for as extra
work defined in Article XXVIII of the Contract.

5. Planimeter

The use of the planimeter shall be considered satisfactory for estimating quantities where
geometric and analytic methods would be comparatively laborious.

6.  Contractor’s Schedule of Operations

The Contractor shall submit, within ten (10) days of the date of the Notice to Proceed, a
preliminary schedule of operations for the project to the Inspector for approval.  The approved
preliminary schedule shall be used to prepare a detailed schedule of the principal construction
events including all proposed purchase and delivery dates for items with critical delivery times.
A supplemental bar graph shall also be prepared based on this construction schedule.  The
detailed schedule and supplemental bar graph shall be submitted within ten (10) days of the
date of the Notice to Proceed.

The status of the project shall be evaluated monthly by the Contractor and shall be compared to
the original schedule which shall be revised, if necessary, and reissued.

7. Coordination with Other Contractors and Utilities

During the progress of the work, other contractors and/or utilities may be engaged in performing
work in the area.  The Contractor shall coordinate the work to be done under this Contract with
the work of others.

8. Cost Breakdown

Prior to the first estimate for payment to the Contractor, the Contractor shall submit to the
Engineer for approval a detailed cost breakdown of the various amounts to be paid for within
each Lump Sum Item, as applicable.  It shall also include, but not necessarily be limited to,
proportional amounts for bonds, insurance and miscellaneous works which are to be paid for
throughout the life of the Contract, and which are not specifically included for payment under
other Items and/or Division of the Contract.

9. Estimated Quantities

To aid the Inspector in determining quantities to be paid for, the Contractor shall, whenever
requested, give the Inspector access to the proper invoices, bills of lading, or other pertinent
documents and shall provide methods and assistance necessary for weighing or measuring
materials.

10. Payment for Miscellaneous Work

No direct payment will be made to the Contractor for furnishing and providing miscellaneous
temporary works, plants, and services, including Contractor’s office, sanitary requirements,
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water supply, power, tools, equipment, lighting, telephone systems, store houses, store yards,
safety devices, permits, insurances, bonds, watchmen, cleanup and the like, or other items
specified under these General Requirements, unless payment therefore has been specifically
provided.  Compensation for the same is understood to be included in the scheduled prices
hereinbefore given for the various kinds of work contemplated.

11. Drawings and Information to be furnished by the Contractor

For materials and equipment not supplied by the Owner, the Contractor shall promptly furnish to
the Engineer, for his information, three (3) copies of drawings in detail of the materials,
equipment, piping, and structural details for any part of the work for which Drawings are not to
be issued by the Inspector.  Before placing orders for any manufactured item or part of
structure, he shall also submit three (3) copies, for approval, of detailed lists and descriptions of
the various materials, fixtures, fittings and supplies which he proposes to use in the work, and
also the names of individuals or companies who propose to furnish or manufacture the same.
Copies of the results of all tests of materials and equipment shall be furnished by the Contractor
immediately following the performance of required tests.

Prior to the submittal of shop drawings, the Contractor shall check, approve, initial and date the
drawings and shall also indicate by reference the Standard Specification, Special Provision
and/or Plan which covers the item.  Submittals will be returned to the Contractor if they have not
been properly processed by him.

Approval by the Inspector of shop drawings for any material, apparatus, device and layout shall
not relieve the Contractor from the responsibility of furnishing same of proper dimension, size,
quality, quantity and all performance characteristics to efficiently perform the requirements and
intent of the Contract Documents.  Approval shall not relieve the Contractor from the
responsibility for errors of any sort on the shop drawings.  If the shop drawings deviate from the
Contract Documents, the Contractor shall advise the Inspector of the deviations in writing,
including the reasons for the deviation.

In the event the Contractor obtains the Engineer’s approval for the material, manufactured
items, or equipment, other than that which is shown on the Plans or specified herein, the
Contractor shall, at his own expense, make any changes as required in the structures, buildings,
piping, or any other portion of the work necessary to accommodate the approved material,
manufactured item, or equipment.

12. Substitution Clause

Whenever in the Contract Documents any item of equipment or material is designated by
reference to a particular brand, manufacturer or trade name, it is understood that an approved
equal product, acceptable to the Inspector, may be substituted by the Contractor, except where
expressly noted as “no substitutions.”

13. Contract Limits

The Contractor shall confine his activities to within street lines, easements, and right-of-way.

The Contractor shall take particular care to existing walls, protect trees and shrubs and private
personal property.  He shall make good any damage to the satisfaction of the Inspector.
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The Contractor shall not enter upon or make use of any private property along the line of work,
outside the limits of the rights-of -way, except when written permission is secured from the
owner of said property and a copy delivered to the Inspector.  The Contractor shall be held
responsible for all damages or injury, done by himself or those in his employ, to any private or
public property of any character during the prosecution of the work.  The Contractor shall
restore or repair at his own expense, in a manner satisfactory to the Inspector, such property as
may be damaged by his operations during the prosecution of the work.

In case of failure on the part of the Contractor to restore or repair such property in a manner
satisfactory to the Owner, the Owner may, upon 48 hour notice to the Contractor, proceed with
such restoration or repair.  The expense of such restoration or repair shall be deducted from any
monies which are due or may become due the Contractor under this Contract.

14. Work in Easements

Not applicable in this Contract.

15. Cleaning up the Site

During the progress of the work, the Contractor shall keep the construction areas in a neat
condition, free from accumulations of waste materials and rubbish.  Lunch papers, bottles,
lumber cut-offs, drinking cups and like rubbish shall be removed from the site daily.  No
alcoholic beverages will be permitted at the construction site(s).

On, or before the completion of the work, and before acceptance and final payment shall be
made, the Contractor shall clean and remove, from the site and adjacent property all surplus
and discarded materials, rubbish, and temporary structures and restore, in an acceptable
manner, all property and leave the whole area in a neat and presentable condition.

16. Storage of Materials

Materials shall be stored so as to insure the preservation of their quality and fitness for the work.
When considered necessary, they shall be placed on wooden platforms and covered or stored
in a suitable building, as directed by the Inspector.  Stored materials shall be located so as to
facilitate prompt inspections.

Materials and equipment supplied by the Owner shall be jointly inspected by the Owner and the
Contractor and shall, upon acceptance by the Contractor, become the Contractor’s
responsibility to make good any damage to the materials and equipment until they have been
incorporated and accepted in the work.

17. Removal of Condemned Materials

The Contractor shall remove from the site of the work, without delay, all rejected and
condemned materials of any kind brought to or incorporated in the work.  No such rejected or
condemned materials shall again be offered for use by the Contractor.

18. Hauling Materials

Before starting any work, the Contractor shall arrange, with the Municipal or State officials
having jurisdiction, for the use of routes of travel for hauling materials, including surplus earth
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and rock, that will result in minimum inconvenience to the traveling public.  Routes of travel so
scheduled shall be adhered to throughout the course of the work, unless otherwise approved.

19. Accommodation of Traffic

During the progress of the work, all streets shall be kept open for the passage of traffic and
pedestrians and shall not be obstructed unless authorized by the authority having jurisdiction
over same.  Driveways, sidewalks, and areas of roadway shall be closed as short a time as
possible while work is in progress and passage shall be restored by the close of work every day,
by properly placed backfill or approved bridging.  The Contractor shall notify residents prior to
working in front of their home or business.  The Contractor shall take such measures at his own
expense as may be necessary to keep the street open for traffic and shall give advance notice
to the Fire and Police Departments, and the Board of Education of his proposed street
operations.  He further agrees to be responsible for all legal notices to the public concerning the
state of the roads while the work is in progress.

Warning signs shall be provided along all streets while work is in progress and, where traffic
direction is required, flag men shall be designated by the Contractor to direct traffic past the
equipment, machinery or construction operations.  Barricades and lights shall be provided as
required to protect life and property.  Where trenches have been cut in streets on which traffic
may pass at times, warning signs shall be placed at frequent intervals and maintained until the
street is safe for travel.  All such work and operations shall be in accordance with requirements
of the Owner, Standard Specifications and Special Provisions herein.  The use of unauthorized
or unapproved signs, barricades, or traffic delineators will not be permitted.

The Contractor shall construct, maintain, without extra compensation, such adequate and
proper bridges over excavations as may be necessary or directed for the purpose of
accommodating pedestrians and vehicles.  Ingress and egress to private property, satisfactory
to the Inspector, shall be continuously provided.

Should the Contractor or his employees neglect to set out and maintain barricades or lights, as
required in the Specifications, the Inspector may immediately and without notice arrange for
furnishing, installing and maintaining barricades or lights and any other precaution deemed
necessary.  The cost thereof shall be borne by the Contractor and may be deducted from any
amount due or to become due to the Contractor under this Contract.

The Contractor shall be held responsible for any damages that may have to be paid as a
consequence of the Contractor’s failure to protect the public.

20. Temporary Roads and Driveways

The Contractor shall be responsible for providing and maintaining such temporary access roads,
to and along right-of-way.  Where temporary roads, necessary for the transportation of materials
and equipment are on private property, the Contractor shall obtain permission from the property
owners and the Borough for their construction and use and pay all costs pertaining thereto.

21. Dust Control

The Contractor shall take all necessary precautions to prevent and abate nuisance caused by
dust arising from his operations.  Approved methods applicable to various parts of the work,
such as sweeping application of water spray or calcium chloride, shall be employed.  This also
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applies to maintaining temporary paving nuisance-free until permanent paving is placed.  The
area of construction along roadways shall be broom swept each day after completion of the
day’s work and the application of water as necessary, all at no additional cost to the owner.

22. Working Conditions

In prosecuting the work of this Contract, the Contractor shall provide working conditions on each
operation that shall be as safe and healthful as the nature of the operation permits.  He shall
comply with all safety and sanitary rules, laws and regulations.

23. Work in Inclement Weather

During freezing, storm or inclement weather, no work shall be performed except such as can be
done satisfactorily and in such manner as to secure first-class construction throughout.

24. Working Hours

The Contractor’s working schedule shall be confined to a five (5) day week, Monday through
Friday, and the working day shall be confined between the hours of 7:00 a.m. and 5:00 p.m.
current local time, unless otherwise approved by the Engineer.

Unless otherwise permitted by the inspector, no work shall be done between the hours of 5:00
p.m. and 7:00 a.m. except as necessary for the proper care and protection of the work already
performed.  If it shall become absolutely necessary to perform work at night, this shall be
approved by the Inspector at least 24 hours in advance, of the beginning of the performance of
such work.  Only such work shall be done at night as can be done satisfactorily and in a first-
class manner.  Good lighting and all other necessary facilities for carrying out and inspecting the
work shall be provided and maintained at all points where such work is being done.

25. Emergency Work

The Contractor shall file, with the Borough of Naugatuck Engineer, the name and telephone
number of a person authorized by him who may be contacted regarding emergency works at the
job site that may be required during non-working hours for reasons of public safety.

This person shall be readily available and full Authority to deal with any emergency that may
occur.

26. Sedimentation and Erosion Control

The Contractor shall prepare and submit for approval a sedimentation and erosion control plan
for the work, prior to the start of construction.

27. Work Near Brook(s) and Stream(s)

Care shall be taken to prevent, or reduce to a minimum, any damage to any water body from
pollution by debris, sedimentation, or other material, or from manipulations of equipment and/or
materials near such water bodies and on abutting property.  Particular care shall be taken to
prevent gasoline, diesel fuel, and other oils from entering any water body.

28. Work Within or Near Areas Designated as Inland Wetlands
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Care shall be taken to prevent, or reduce to a minimum, any damage to any inland wetland from
pollution by debris, sedimentation, or other material, or from manipulations of equipment and/or
materials near such water bodies and on abutting property.  Particular care shall be taken to
prevent gasoline, diesel fuel, and other oils from entering any inland wetland.

29. Soil and Groundwater Conditions

The Owner assumes no responsibility whatsoever with respect to ascertaining for the Contractor
such facts concerning physical characteristics at the site of the project.  The Contractor agrees
that he will make no claim for and has no right to additional payment for extension of time for
completion of the work, or any other concession because of any interpretations or
misunderstanding on his part of this Contract, or because of any failure on his part to fully
acquaint himself with all conditions relating to the work.

30.  General Sanitary Requirements

Replacement and Resetting of Sanitary Manhole Frames and covers must be in accordance
with the Special Provisions and Borough of Naugatuck Standards.

31. Water Supply and Electrical Energy

Not applicable for this Contract.

32. Contractor’s Office

Not applicable for this Contract

33. Resident Engineer’s Office

Not applicable for this Contract.

34. Explosives and Blasting

Not applicable for this Contract.

35. Sheeting, Shoring, and Bracing

Where necessary, the sides of trenches and excavations shall be supported by adequate
sheeting, shoring and bracing.  The Contractor shall be held accountable and responsible for
the sufficiency of all sheeting, shoring and bracing used and for all damage to persons or
property resulting from the improper quality, strength, placing maintaining or removing of the
same.  Where sheeting is removed, care shall be taken not to disturb the new work or existing
utilities and structures.

No sheeting is to be left in place unless expressly permitted by the Engineer.  No direct payment
will be made for sheeting, shoring, and bracing and compensation for such work and all
expenses incidental thereto shall be considered as included in the unit prices bid for the various
Items of this Contract.

36. Existing Structures
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All known surface and underground structures, except electric and telephone service
connections, and water, gas and sewer service pipes, on or immediately adjacent to the work,
are shown on the Plans.  Sewer, drainage, water and gas mains, manholes and similar
structures located in or adjacent to the location of the structures included in this Contract, are
shown on the Contract Drawings, which locations should be considered approximate.  This
information is shown for the convenience of the Contractor in accordance with the best
information available, but is not guaranteed to be correct or complete.  The Contractor shall
explore the route ahead of trenching and shall uncover all known obstructing pipes sufficiently to
determine their location.  Necessary changes in location may be made by the Engineer to avoid
unanticipated obstructions.

Wherever water or gas mains, electric or telephone ducts, or electric or telephone poles are
encountered and may be in any way interfered with, the Contractor shall keep the utility
company involved fully informed in advance.  The Contractor shall cooperate with the utility
company in the protection, removal, relocation and replacement of such structures.

The Contractor shall, at his own expense, sustain in their places and protect from direct or
indirect injury all utilities, pipes, poles, conduit, walls, buildings and other structures and property
in the vicinity of his work, and he shall be responsible for all damage and assume all expense
for direct or indirect injury caused by his work to any of them or to any person or property by
reason of injury to them.

Guard rails, posts, guard cables, signs, poles, markers, mailboxes, fences, walls and stone
walls, and other private improvements, which are temporarily removed, damaged or destroyed
during construction, shall be replaced and restored to a condition as good as or better than
existed and to the satisfaction of the Owner or Inspector.

The Contractor shall, at his own expense, retain the services of a licensed surveyor to replace
property markers, on or adjacent to privately owned property, which have been disturbed during
the course of construction.

37. Marking New Underground Plant

All new underground plant shall be marked with warning tape in accordance with State of
Connecticut Public Act 16-345 and DPUC Regulations.

38. Operation of Water Valves

Unless otherwise permitted, existing water valves shall not be operated by the Contractor.
Whenever the operation of a water valve is necessary, the Contractor shall make arrangements,
at least 24 hours in advance of the need, to have the Owner’s forces perform the required
operations.  Contractor must prepare and distribute customer notices to all affected customers
at least 24 hours prior to any shutdown of service.
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39. Testing Laboratories

Prevailing Wage Rates:

A. Prevailing wage rates shall apply to this contract

B. The minimum wage rates, health, welfare and pension fund contributions are as
determined by the State of Connecticut in accordance with the provisions of Section 31-
53/31-54 of the Connecticut General Statutes.

A. The wages paid on an hourly basis to any person performing the work of any mechanic,
laborer or worker on the work herein contracted to be done and the amount of payment
or contribution paid or payable on behalf of each such person to any employee welfare
fund, as defined in subsection (h) of this section, shall be at a rate equal to the rate
customary or prevailing for the same work in the same trade or occupation in the town in
which such public works project is being constructed. Any contractor who is not
obligated by agreement to make payment or contribution on behalf of such persons to
any such employee welfare fund shall pay to each mechanic, laborer or worker as part of
such person's wages the amount of payment or contribution for such person's
classification on each pay day.

B. The minimum current wage and benefit rates are set forth in the wage schedule
(attached to the Bid Package).  The Contractor will be bound and obligated by the Laws
of Connecticut to insure payment to all workers involved with construction of this said
Project.

C.  Certified payroll reports must be submitted to the Town.
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SUPPLEMENTAL CONDITIONS
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SUPPLEMENTAL CONDITIONS

These Supplemental Conditions amend or supplement the General Conditions of the
Construction Contract and other provisions of the Contract Documents as indicated below.  All
provisions which are not so amended or supplemented remain in full force and effect.

1. DEFINITIONS

A. The Terms used in these Supplemental Conditions which are defined in the General
Conditions of the Construction Contract have the meanings assigned to them in the
General Conditions.

B. Wherever used in the Contract Documents, the following words have the meanings
indicated, which are applied to both the singular and the plural thereof:

 “Plans” –See section 8 of supplemental conditions.

"Project Manual" - shall mean the bound volume containing the following Contract
Documents:

Legal Notice
Information for Bidders
Signed copy of the Bid Proposal Forms, with all attachments required for bidding
Contract Forms
General Requirements
Supplemental Conditions
Special Provisions
Certificate of Insurance
Addenda
Contract Drawings
Prevailing Wage Rates
Insurance Agreement

The word "Remove," where it applies to existing materials, shall mean remove entirely
from the site unless material is approved by the Engineer for re-use.  In addition, the
word "remove" shall imply the permanent patching of all remaining work affected by
removal.  All existing materials which have been removed shall become the
Contractor's property unless otherwise specified.

"As Necessary" or "As Required" - Work referred to as "As Necessary" shall be that
work which is required for completed construction, but is not necessarily shown or
described in the Contract Documents.

The word "Furnish" or the word "Supply" - shall mean purchase, delivery, and off-
loading at the job site including all documentation, storage, and protection.

The word "Install" or the word "Apply" - shall mean set in place complete for normal
use or service, all in accordance with the Contract Documents.
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The word "Provide" - shall mean furnish (or supply) and install (or apply).

The words "Approved Equal" - shall mean any product which in the opinion of the
Engineer is comparable in quality, durability, appearance, strength, performance,
design, physical dimension, and arrangement to the product specified, and will function
properly in accordance with the design intent.

The word "Product" - shall mean any item of equipment or material provided under the
Contract Documents.

2. SCOPE OF WORK

The project consists of providing the Borough of Naugatuck, CT with Labor and equipment
to excavate, transport, dispose of and document the disposal of approximately 285 tons of
impacted soil, and site restoration. The site is located at 226 Rubber Avenue, Naugatuck,
CT 06770. Construction shall be in accordance with the Borough of Naugatuck’s Design
and Construction Standards.

The Borough reserves the right to decrease the Scope of Work to be done under this
Contract, select bid or alternate items in its best interest, or to omit any work in order to
bring the cost within available funds.  Exercise by the Borough of the above rights shall not
constitute any grounds or basis of claim for damages or for anticipated profits on work
omitted.

3. TIME FOR COMPLETION

The Contractor shall commence work within ten (10) calendar days of the date of the
written "Notice to Proceed" from the Owner and the Contractor shall fully complete this
Contract within Sixty (60) days from the date of the written "Notice to Proceed."

4. LIQUIDATED DAMAGES

The Contractor shall proceed with the work at such rate of progress to ensure full
completion within the time requirements stated above.  It is expressly understood and
agreed by and between the Contractor and the Borough that the Contract time for the
completion of the work described herein shall be reasonable, taking into consideration the
climatic and economic conditions and other factors prevailing in the locality of the work.

If the Contractor shall fail to complete the work within the Contract times, or extension of
time granted by the Borough, then the Contractor and his sureties shall be liable for and
shall pay to the Borough for each and every calendar day that he shall be in default in
completing any given assignment in the time stipulated above, the sum of $500.  This sum
is hereby agreed upon, not as a penalty, but as fixed liquidated damages which the Owner
will suffer by reason of such default, time being of the essence of the Contract and a
material consideration thereof.  The Owner shall have the right to deduct the amount of
any such damages from any monies due the Contractor under this Contract.

5. PAYMENTS AND RETAINAGE
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Monthly applications for payment shall be submitted to the Borough Engineer for
consideration.  Payment shall be made within thirty days after approval of the application
for payment by the Borough.

An amount of 95 percent (95%) of the estimated amount due, less any payments
previously made and/or any moneys to be held will be paid to the Contractor monthly.  The
balance will be retained by the Borough until final completion of the work.  Final payment
will not be made until final completion and acceptance by the Borough of all work covered
by the Contract.  The Contractor agrees that he will indemnify and save the Borough
harmless for all claims growing out of the lawful demands of subcontractors, laborers,
suppliers, and assignees.

6. PAYMENT OF WAGES

The Contract Documents contain a copy of the minimum wage rate schedule issued by
the State of Connecticut Labor Department.  Said wage rate schedule shall be posted at a
conspicuous location on the project site.

 The Contractor is cautioned that wage rates are continually changing and he shall ensure
himself that the enclosed schedule is the latest issue, this being his responsibility.

7. FAIR EMPLOYMENT PRACTICES

The successful Contractor shall agree that neither he nor his subcontractors will refuse to
hire or employ or to bar or to discharge from employment an individual, or to discriminate
against him in compensation or ill terms, conditions, or privileges of employment because
of race, color, religious creed, age, sex, national origin, or ancestry, except in the case of a
bona fide occupational qualification or need.

The terms stated above are taken from Section 31-126 of the Connecticut General
Statutes "Unfair Employment Practices."

8. CONTRACT DRAWINGS

Refer to Appendix 1

9. SAFETY

The Contractor shall perform all work in accordance with the latest local, state, and federal
governmental laws and regulations including, but not limited to, the governmental safety
regulations of the Department of Labor and Office of Safety and Health Administration
suggested practices.

10.    LINES, GRADES, AND MEASUREMENTS

The controlling lines and grades shall be as shown on the Contract Drawings.
Additional batter boards, lines, grades and forms shall be furnished and set by the
Contractor if he through willfulness or carelessness removes, or permits to be
removed, any reference marks establishing said controlling lines and grades, before



63

the performance of the work requires such removal.  The replacement of such
reference marks shall be at the Contractor's expense.

The Contractor shall make all measurements and check all dimensions necessary for the
proper construction of the work as directed or as called for in the Standard Specifications
and Special Provisions.

During the performance of the work, he shall make all necessary measurements to
prevent misfitting in said work and be responsible therefore for the accurate construction
of the entire work.

11. BLASTING AND EXPLOSIVES

Not applicable for this Contract.

12. PUBLIC ACCESS

Roads, including driveways, sidewalks, crossings and local businesses shall be diverted
from the Work Area by means of temporary fencing or other traffic and pedestrian control
measures acceptable to the Borough of Naugatuck.

13. UTILITIES

Utilities may be located within the area and may be adjacent to the construction work.

The Contractor shall make all the necessary arrangements with any utility that must be
protected or relocated in order to accomplish the work.  The Contractor shall be solely
responsible for the protection of the operating condition of all active utilities within the areas
of construction and he shall take all necessary precautions to avoid damage to existing
utilities.  Any cost of temporary relocations for the Contractor's convenience shall be paid
for by the Contractor.

The Contractor shall avail himself of the Connecticut Underground Utility Protection Plan.
The Contractor shall notify “Call Before You Dig” at 811 or visit CBYD.com at least 72
hours prior to the start of any excavation work to request the mark-out of existing utilities.
The Contractor shall coordinate the construction activities with all utility companies with
facilities in the project, including the Borough.

14. TEMPORARY UTILITIES

Unless otherwise provided for in the Standard Specifications or the Special Provisions, the
Contractor shall pay the cost of all temporary light, heat, electric power and water required
for completion of the Contract.  The necessary temporary utilities shall be installed at the
start of the project.

15. TOILET ACCOMMODATIONS AND DRINKING WATER

The Contractor shall provide necessary sanitary toilet accommodations and drinking
water for the workers.  Separate facilities shall be provided for female workers.

16. SEQUENCE OF CONSTRUCTION
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Prior to the start of construction, the Contractor shall prepare and submit a sequence of
construction for approval by the Engineer.  Such Sequence of Contruction shall be
identified in the Work Plan.

17. BEST MANAGEMENT PRACTICES FOR PROTECTION OF THE ENVIRONMENT

a. No construction shall proceed until proper sedimentation and erosion control
methods have been installed as the sequence of construction necessitates.

b. No equipment, materials, or machinery shall be stored, cleaned, or repaired within 25
feet of any wetland or watercourse.

c. No construction shall proceed until a method to prevent construction debris, paint,
spent blast materials, or other materials from entering the wetland or watercourse
has been implemented as the sequence of construction necessitates.  These
materials shall be collected and disposed of in an environmentally safe manner as
determined by Federal, State, and local laws.  The applicant shall monitor wind
velocities and storm events during the conduct of such work, and shall cause such
activity to cease if storm or wind conditions threaten to cause deposits of materials in
the waterway.

d. No objectionable materials resulting from any clearing activity shall be disposed of in
any wetland or watercourse.  This includes but is not limited to:  stumps, tree roots,
matted roots, wood chips, and other debris.

e. No fill or materials shall be deposited in surrounding wetlands or watercourses.

f. No dewatering is allowed under this contract without the specific approval of the
Borough of Naugatuck.  Where dewatering is necessary, the pump shall not
discharge directly into the wetland or watercourse.  Proper methods and devices
shall be utilized, such as pumping the water into a temporary sedimentation basin,
providing surge protection at the inlet and the outlet of pumps, or floating the intake
of the pump, or other method to minimize and retain the suspended solids.  If the
pumping operation is causing turbidity problems, work shall cease until such time
that turbidity controlling measures have been implemented.

g. Dumping of oil or other deleterious materials on the ground is forbidden.  The
applicant shall provide a means of catching, retaining, and properly disposing of
drained oil, removed oil filters, or other deleterious material.  All oil spills shall be
reported immediately to the DEEP/Hazardous Materials office at (860) 424-3338.
Failure to do so may result in the imposition of a fine under Section 22a-450 of the
Connecticut General Statutes.

h. Every precaution shall be used while working in the vicinity of a waterway to prevent
and minimize degradations of the existing water quality.  All activities shall conform
and be at all times consistent with applicable water quality standards, and
management practices of the Federal Clean Water Act (1972), Connecticut's Water
Quality Standards and other applicable State laws, and as defined in Form 817,
Section 1.10, entitled "Environmental Compliance".
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18. CALL-BEFORE-YOU-DIG

The Contractor's attention is called to the fact that they are obligated, by State Law, to
notify the Public Utilities Control Authority.  The Contractor shall avail himself of the
Connecticut Underground Utility Protection Plan.  The Contractor shall notify “Call Before
You Dig” at 811 or visit CBYD.com at least two full working days prior to the start of any
excavation work to request the mark-out of existing utilities.  The Contractor shall
coordinate the construction activities with all utility companies with facilities in the
project, including the Borough.  The Contractor assumes all responsibilities for any
damage to the various utility services, and all liabilities arising therefrom.

The Contractor shall make the necessary arrangements with the respective utility
companies and provide grades for the resetting and adjusting of private utility company
manhole and grade boxes, and the relocation of poles and hydrants; all at no additional
costs to the Borough.  Any delays, which are caused by conflicts with utility lines, shall
not be considered as a basis of extending the time for completion.

19. DUST CONTROL

The contractor shall be responsible for controlling dust from its operations, and when
ordered by the Engineer shall use whatever methods necessary for dust control, in a
manner satisfactory to the Engineer.  This work shall be paid for under the appropriate
dust control item in the contract.

20. DESCRIPTION OF WORK

All materials furnished and used in the completed work shall be new, of best quality, and
recognized as standard in construction practices.  Whenever a specification number of
reference is given, the subsequent amendments (if any) shall be included.  The
standards set forth in the selection of materials and supplies are intended to conform to
those standards adopted by the Owner.  Preference in manufacture shall be given to
adopted standards, and the Contractor shall further familiarize themselves with the
requirements of the Owner when the occasion or choice of materials or supplies so
demands.

21. METHODS OF CONSTRUCTION

No materials shall be used which are known or found to be defective in any way.  Notice
shall be given to the Owner of any defective or imperfect material.  Defective or unfit
material, found to have been used, shall be removed and replaced by the Contractor
with sound and unobjectionable material without additional expense to the Owner.  All
materials furnished by the Contractor are subject to thorough inspections and tests by
the Owner.  The Contractor shall submit samples as stated in the Standard
Specifications and Special Provisions or as required by the Owner, of the various
materials used on the contract for testing purposes.  All ordering lists shall be submitted
for approval to the Owner by the Contractor.

22. MOBILIZATION

This item shall consist of all the work necessary for the movement of personnel and
equipment to and from the project site, including obtaining necessary permits.
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23. EXISTING CONDITIONS

Before submitting the bid, the Contractor shall examine the site, become familiar with the
conditions, and verify the information in the Contract Drawings.  Any discrepancy
between the information provided in the Contract Documents and actual field conditions,
the Contractor shall make a note of it and bring it to the attention of the Engineer prior to
bid.  No claims for extras will be allowed based upon differences that could have been
discovered by the Contractor prior to bid.

24. EXISTING STORM AND SEWER LINES

The Contractor shall be responsible for maintaining and protecting all existing storm
drainage and sewer lines encountered in the work under this contract.  Hand excavation
and adequate bracing and shoring shall be employed where required to insure the
structural integrity of said existing structures.  The Contractor shall hold the Borough of
Naugatuck harmless and shall be solely responsible for any liabilities or damages arising
from their work near, under, or through existing sewers and culverts.  The Contractor
shall repair and replace, as required by the Borough, any existing sewers or culverts
damaged as a result of their work.  No payment by the Borough for work covered in this
section, unless authorized in writing by the Borough of Naugatuck.

25. SURPLUS EXCAVATED MATERIAL

The Contractor shall take ownership of all excavated material and is responsible for the
proper removal and off-site disposal of all excavated material from the project site.

26. DAILY CLEANUP

The Contractor shall at the end of each workday, keep the project area clean, and free
from debris, excavation materials, or any other items considered as trash. These items
shall be disposed of daily in a legal manner at an approved dumping site.  No extra
payment shall be made for any work involved in this section.

27. CONSTRUCTION SCHEDULE

At the preconstruction meeting held by the Borough, the Contractor shall furnish a
detailed anticipated construction schedule for review and approval by the Borough prior
to monthly payments to the Contractor.  This construction schedule shall be revised to
show progress to date and anticipated future progress and submitted to the Borough.

28. PROJECT MEETINGS

The Borough or its designated agent shall inspect all work performed by the Contractor
and regularly scheduled project meetings with Borough staff, the Contractor, and the
Engineer will be required on a bi-weekly basis to review progress of the work.  Meetings
are to be held at a site adjacent to or on the work site as determined by the Borough of
Naugatuck.  The meetings are to be chaired by a designated representative of the
Borough of Naugatuck.
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29. UTILITY COORDINATION

The Contractor shall coordinate the construction activities with all utility companies with
facilities in the project area, including the Borough’s.  See Section 13 and 18 of the
Supplemental Conditions.
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SPECIAL PROVISIONS
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ENVIRONMENTAL HEALTH AND SAFETY

Description

Under this Item, the Contractor shall establish protocols and provide procedures to protect the health and
safety of its employees and subcontractors as related to the proposed construction activities performed
within the Project Area of Environmental Concern (AOEC).  Work under this Item consists of the
development and implementation of a written Health and Safety Plan (HASP) that addresses the relative
risk of exposure to potential hazards present within Project limits.  The HASP shall establish health and
safety protocols that address the relative risk of exposure to regulated substances in accordance with 29
CFR 1910.120 and 29 CFR 1926.65.  Such protocols shall only address those concerns directly related to
site conditions.

Note: The Engineer will prepare a site-specific HASP, which is compatible with the Contractor’s HASP and
will be responsible for the health and safety of all Project Inspectors, Department employees and
consulting engineers.

Materials

The Contractor must provide chemical protective clothing (CPC) and personal protective equipment (PPE)
as stipulated in the Contractor’s HASP during the performance of work in areas identified as potentially
posing a risk to worker health and safety for workers employed by the Contractor and all subcontractors.

Construction Methods

A. Existing Information

The Contractor shall utilize all available information and existing records and data pertaining to
chemical and physical hazards associated with any of the regulated substances identified in the
environmental site investigations to develop the HASP.  A list of documents containing this data is
found in “Notice to Contractor – Environmental Investigations.”

B. General

The requirements set forth herein pertain to the provision of workers’ health and safety as it relates to
proposed Project activities when performed in the presence of hazardous or regulated materials or
otherwise environmentally sensitive conditions.
THE PROVISION OF WORKER HEALTH AND SAFETY PROTOCOLS, WHICH ADDRESS
POTENTIAL AND/OR ACTUAL RISK OF EXPOSURE TO SITE SPECIFIC HAZARDS POSED TO
CONTRACTOR EMPLOYEES, IS SOLELY THE RESPONSIBILITY OF THE CONTRACTOR.
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The Contractor shall be responsible for the development, implementation and oversight of the HASP
throughout the performance of work within the limits of the AOEC, as identified in the Contract
Documents, and in other areas identified by the Engineer or by the HASP where site conditions may
pose a risk to worker health and safety and/or the environment. No physical aspects of the work
within the AOEC shall begin until the HASP is reviewed by the Engineer and is determined to
meet the requirements of the specifications.  However, the Contract time, in accordance with
Article 1.03.08, will begin on the date stipulated in the Notice to Proceed.

C. Regulatory Requirements

All construction related activities performed by the Contractor within the limits of the AOEC or in other
areas where site conditions may pose a risk to worker health and safety and/or the environment shall
be performed in conformance with 29 CFR 1926, Safety and Health Regulations for Construction and
29 CFR 1910, Safety and Health Regulations for General Industry.  Conformance to 29 CFR 1910.120,
Hazardous Waste Site Operations and Emergency Response (HAZWOPER) may also be required,
where appropriate.

D. Submittals

Three copies of the HASP shall be submitted to the Engineer within one (1) weeks after the Award of
Contract or ten (10) days prior to the start of any work in the AOEC, whichever is first, but not before
the Award of the Contract.

The HASP shall be developed by a qualified person designated by the Contractor.  This qualified
person shall be a Certified Industrial Hygienist (CIH), Certified Hazardous Material Manager (CHMM),
or a Certified Safety Professional (CSP).  He/she shall have review and approval authority over the
HASP and be identified as the Health and Safety Manager (HSM).  The HASP shall bear the signature
of said HSM indicating that the HASP meets the minimum requirements of 29 CFR 1910.120 and 29
CFR 1926.65.

The Engineer will review the HASP within two (2) weeks of submittal and provide written comments as
to deficiencies in and/or exceptions to the plan, if any, to assure consistency with the specifications,
applicable standards, policies and practices and appropriateness given potential or known site
conditions.  Items identified in the HASP which do not conform to the specifications will be brought to
the attention of the Contractor, and the Contractor shall revise the HASP to correct the deficiencies and
resubmit it to the Engineer for determination of compliance with this item.  The Contractor shall not be
allowed to commence work activities in the AOEC, as shown on the Plans, or where site conditions
exist which may pose a risk to worker health and safety and/or the environment, until the HASP has
been reviewed and determined to conform to the requirements of this specification by the Engineer.
No claim for delay in the progress of work will be considered for the Contractor’s failure to
submit a HASP that conforms to the requirements of the Contract.

HASP Provisions

1. General Requirements

The Contractor shall prepare a HASP covering all Project site work regulated by 29 CFR
1910.120(b)/1926.65(b) to be performed by the Contractor and all subcontractors under this
Contract. The HASP shall establish in detail, the protocols necessary for the recognition,
evaluation, and control of all hazards associated with each task performed under this Contract.  The
HASP shall address site-specific safety and health hazards of each phase of site operation and
include the requirements and procedures for employee protection.  The level of detail provided in
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the HASP shall be tailored to the type of work, complexity of operations to be performed, and
hazards anticipated.  Details about some activities may not be available when the initial HASP is
prepared and submitted.  Therefore, the HASP shall address, in as much detail as possible, all
anticipated tasks, their related hazards and anticipated control measures.

The HASP shall interface with the Contractor’s Safety and Health Program.  Any portions of the
Safety and Health Program that are referenced in the HASP shall be included as appendices to the
HASP.  All topics regulated by the 29 CFR 1910.120(b) (4) and those listed below shall be
addressed in the HASP. Where the use of a specific topic is not applicable to the Project, the
HASP shall include a statement to justify its omission or reduced level of detail and
establish that adequate consideration was given to that topic.

2. Elements

a. Site Description and Contamination Characterization

The Contractor shall provide a site description and contaminant characterization in the HASP
that meets the requirements of 29 CFR 1910.120/1926.65.

b. Safety and Health Risk Analysis/Activity Hazard Analysis

The HASP shall address the safety and health hazards on this site for every operation to be
performed.  The Contractor shall review existing records and data to identify potential chemical
and physical hazards associated with the site and shall evaluate their impact on field
operations.  Sources, concentrations (if known), potential exposure pathways, and other factors
as noted in CFR 1910.120/126.65, paragraph (c)(7) employed to assess risk shall be described.
The Contractor shall develop and justify action levels for implementation of engineering controls
and personal protective equipment upgrades and downgrades for controlling worker exposure
to the identified hazards.  If there is no permissible exposure limit (PEL) or published exposure
level for an identified hazard, available information from other published studies may be used as
guidance.  Any modification of an established PEL must be fully documented.

The HASP shall include a comprehensive section that discusses the tasks and objectives of the
site operations and logistics and resources required to complete each task. The hazards
associated with each task shall be identified.  Hazard prevention techniques, procedures and/or
equipment shall be identified to mitigate each of the hazards identified.

c. Staff Organization, Qualifications and Responsibilities

The HASP shall include a list of personnel expected to be engaged in site activities and certify
that said personnel have completed the educational requirements stipulated in 29 CFR
1910.120 and 29 CFR 1926.65, are currently monitored under a medical surveillance program
in compliance with those regulations, and that they are fit for work under “Level C” conditions.

The Contractor shall assign responsibilities for safety activities and procedures.  An outline or
flow chart of the safety chain of command shall be provided in the HASP.  Qualifications,
including education, experience, certifications, and training in safety and health for all personnel
engaged in safety and health functions shall be documented in the HASP.  Specific duties of
each on-site team member should be identified.  Typical team members include, but are not
limited to Team Leader, Scientific Advisor, Site Safety Officer, Public Information Officer,
Security Officer, Record Keeper, Financial Officer, Field Team Leader, and Field Team
members.



72

The HASP shall also include the name and qualifications of the individual proposed to serve as
Health and Safety Officer (HSO).  The HSO shall have full authority to carry out and ensure
compliance with the HASP. The Contractor shall provide a competent HSO on-site who is
capable of identifying existing and potential hazards in the surroundings or working conditions
which are unsanitary, hazardous or dangerous to employees and who has authorization to take
prompt corrective measures to eliminate or control them.  The qualifications of the HSO shall
include completion of OSHA 40-hour HAZWOPER training, including current 8-hour refresher
training, and 8-hour HAZWOPER supervisory training; a minimum of one year of working
experience with the regulated compounds that have been documented to exist within Project
limits; a working knowledge of federal and state safety regulations; specialized training or
documented experience (one year minimum) in personal and respiratory protective equipment
program implementation; the proper use of air monitoring instruments, air sampling methods
and procedures; and certification training in first aid and CPR by a recognized, approved
organization such as the American Red Cross.

The primary duties of the HSO shall be those associated with worker health and safety.  The
Contractor’s HSO responsibilities shall be detailed in the written HASP and shall include, but
not be limited to the following:

i. Directing and implementing the HASP;
ii. Ensuring that all Project personnel have been adequately trained in the recognition and

avoidance of unsafe conditions and the regulations applicable to the work environment to
control or eliminate any hazards or other exposure to illness or injury (29 CFR 1926.21).  All
personnel shall be adequately trained in procedures outlined in the Contractor’s written
HASP;

iii. Authorizing Stop Work Orders, which shall be executed upon the determination of an
imminent health and safety concern;

iv. Contacting the Contractor’s HSM and the Engineer immediately upon the issuance of a Stop
Work order when the HSO has made the determination of an imminent health and safety
concern;

v. Authorizing work to resume, upon approval from the Contractor’s HSM;

vi. Directing activities, as defined in the Contractor’s written HASP, during emergency
situations; and

vii. Providing personal monitoring where applicable, and as identified in the HASP.

d. Employee Training Assignments

The Contractor shall develop a training program to inform employees, supplier’s
representatives, and official visitors of the special hazards and procedures (including PPE, its
uses and inspections) to control these hazards during field operations. Official visitors include
but are not limited to Federal Agency Representatives, State Agency Representatives,
Municipal Agency Representatives, Contractors, subcontractors, etc.  This program shall be
consistent with the requirements of 29 CFR 1910.120 and 29 CFR 1926.65.

e. Personal Protective Equipment
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The plan shall include the requirements and procedures for employee protection and should
include a detailed section on respiratory protection.  The Contractor shall describe in detail and
provide appropriate PPE to insure that workers are not exposed to levels greater than the action
level for identified hazards for each operation stated for each work zone.  The level of protection
shall be specific for each operation and shall be in compliance with all requirements of 29 CFR
1910 and 29 CFR 1926.  The Contractor shall provide, maintain, and properly dispose of all
PPE.

f. Medical Surveillance Program

All onsite Contractor personnel engaged in 29 CFR 1910.120/1926.65 operations shall have
medical examinations meeting the requirements of 29 CFR 1910.120(f) prior to commencement
of work.
The HASP shall include certification of medical evaluation and clearance by the physician for
each employee engaged in 29 CFR 1910.120/1926.65 operations at the site.

g. Exposure Monitoring/Air Sampling Program

The Contractor shall submit an Air Monitoring Plan as part of the HASP, which is consistent with
29 CFR 1910.120, paragraphs (b)(4)(ii)(E), (c)(6), and (h).  The Contractor shall identify specific
air sampling equipment, locations, and frequencies in the air-monitoring plan.  Air and exposure
monitoring requirements shall be specified in the Contractor’s HASP.  The Contractor’s CIH
shall specify exposure monitoring/air sampling requirements after a careful review of the
contaminants of concern and planned site activities.

h. Site Layout and Control

The HASP shall include a map, work zone delineation (support, contamination, reduction and
exclusion), on/off-site communications, site access controls, and security (physical and
procedural).

i. Communications

Written procedures for routine and emergency communications procedures shall be included in
the Contractor’s HASP.

j. Personal Hygiene, Personal Decontamination and Equipment Decontamination

Decontamination facilities and procedures for PPE, sampling equipment, and heavy equipment
shall be discussed in detail in the HASP.

k. Emergency Equipment and First Aid Requirements

The Contractor shall provide appropriate emergency first aid kits and equipment suitable to treat
exposure to the hazards identified, including chemical agents.  The Contractor will provide
personnel that have certified first aid/CPR training on-site at all times during site operations.

l. Emergency Response Plan and Spill Containment Program

The Contractor shall establish procedures in order to take emergency action in the event of
immediate hazards (i.e., a chemical agent leak or spill, fire or personal injury).  Personnel and
facilities supplying support in emergency procedures will be identified.  The emergency
equipment to be present on-site and the Emergency Response Plan procedures, as required 29
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CFR 1910.120, paragraph (1)(1)(ii) shall be specified in the Emergency Response Plan.  The
Emergency Response Plan shall be included as part of the HASP.  This Emergency Response
Plan shall include written directions to the closest hospital as well as a map showing the route
to the hospital.

m. Logs, Reports and Record Keeping

The Contractor shall maintain safety inspections, logs, and reports, accident/incident reports,
medical certifications, training logs, monitoring results, etc.  All exposure and medical
monitoring records are to be maintained according to 29 CFR 1910 and 29 CFR 1926.  The
format of these logs and reports shall be developed by the Contractor to include training logs,
daily logs, weekly reports, safety meetings, medical surveillance records, and a phase-out
report.  These logs, records, and reports shall be maintained by the Contractor and be made
available to the Engineer.

The Contractor shall immediately notify the Engineer of any accident/ incident.  Within two
working days of any reportable accident, the Contractor shall complete and submit an accident
report to the Engineer.

n. Confined Space Entry Procedures

Confined space entry procedures, both permit required and non-permit required, shall be
discussed in detail.

o. Pre-Entry Briefings

The HASP shall provide for pre-entry briefings to be held prior to initiating any site activity and
at such other times as necessary to ensure that employees are apprised of the HASP and that
this plan is being followed.

p. Inspections/Audits

The HSM or HSO shall conduct inspections or audits to determine the effectiveness of the
HASP.  The Contractor shall correct any deficiencies in the effectiveness of the HASP.

E. HASP Implementation

The Contractor shall implement and maintain the HASP throughout the performance of work.  In areas
identified as having a potential risk to worker health and safety, and in any other areas deemed
appropriate by the HSO, the Contractor shall be prepared to immediately implement the appropriate
health and safety measures, including but not limited to the use of PPE, and engineering and
administrative controls.

If the Engineer observes deficiencies in the Contractor’s operations with respect to the HASP, they
shall be assembled in a written field directive and given to the Contractor.  The Contractor shall
immediately correct the deficiencies and respond, in writing, as to how each was corrected.  Failure to
bring the work area(s) and implementation procedures into compliance will result in a Stop Work Order
and a written directive to discuss an appropriate resolution(s) to the matter.  When the Contractor
demonstrates compliance, the Engineer shall remove the Stop Work Order.  If a Stop Work Order has
been issued for cause, no delay claims on the part of the Contractor will be honored.

Disposable CPC/PPE (i.e. disposable coveralls, gloves, etc.) that come in direct contact with
hazardous or potentially hazardous material shall be placed into 55 gallon USDOT 17-H drums and
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disposed of in accordance with federal, state, and local regulations.  The drums shall be temporarily
staged and secured within a secure area of the Project, to be approved by the Engineer, for
management by others.

F. HASP Revisions

The HASP shall be maintained onsite by the Contractor and shall be kept current with construction
activities and site conditions under this Contract. The HASP shall be recognized as a flexible document
which shall be subject to revisions and amendments, as required, in response to actual site conditions,
changes in work methods and/or alterations in the relative risk present.  All changes and modifications
shall be signed by the Contractor’s HSM and shall require the review and acceptance by the Engineer
prior to the implementation of such changes.

Should any unforeseen hazard become evident during the performance of the work, the HSO shall
bring such hazard to the attention of the Contractor and the Engineer as soon as possible.  In the
interim, the Contractor shall take action, including Stop Work Orders and/or upgrading PPE as
necessary, to re-establish and maintain safe working conditions and to safeguard on-site personnel,
visitors, the public and the environment.  The HASP shall then be revised/amended to reflect the
changed condition.



76

SITE PREPARATION

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. CONTRACTOR shall furnish all permits, materials, labor, equipment, tools and appurtenances
required to complete the Work as described herein. The CONTRACTOR shall provide a “Competent
Person” to implement, supervise, and inspect all Work.

B. This Section describes materials and equipment to be utilized, and requirements for their use in
preparing the Site for construction.

C. CONTRACTOR shall comply with applicable codes, ordinances, rules, regulations and laws of local,
State or Federal authorities having jurisdiction.

D. CONTRACTOR will accompany OWNER upon mobilization while OWNER takes photographs or
video to document the pre-construction condition of the work area and surrounding facilities.

E. CONTRACTOR shall address the proposed approach to layout of the work area, lay-down areas,
decontamination area(s), traffic controls and perimeter controls in the Site Management Plan
(SMPThe CONSTRUCTION MANAGER, REMEDIAL DESIGNER, and OWNER shall review the
SMP and provide a favorable review prior to commencement of the work.  CONTRACTOR shall
satisfactorily address comments on the SMP prior to mobilization.

F. Protect and maintain existing structures, fences, benchmarks, monuments, and other reference points.
Re-establish, at no cost to the OWNER, any such reference points if disturbed or destroyed by
CONTRACTOR. CONTRACTOR’s surveyor shall conduct a survey of all monuments and property
markers within proposed Work areas prior to any disturbance so that they can be re-established if
disturbed by the CONTRACTOR as part of this Contract.

G. CONTRACTOR shall complete appropriate utility clearances prior to intrusive work, in accordance
with requirements set forth by state and Borough regulations.

H. Protect and maintain all existing utility poles, fences and all other facilities to remain in place as
indicated on the Contract Documents.

I. Protect any existing facilities, utilities, and structures from damage due to construction.

J. A water source is available on-site that may be accessed for water needed for dust control and
decontamination. CONTRACTOR will be responsible for providing all equipment and appurtenances
necessary to access the water. CONTRACTOR shall coordinate with CONSTRUCTION MANAGER
prior to accessing the water source. OWNER reserves the right to disallow the use of the water for any
reason and is not responsible if the water is not available.

K. CONTRACTOR is to provide portable restroom and hand washing facilities sufficient to meet project
requirements for the duration of the Work.

L. Electrical service is not available on-site. CONTRACTOR will be responsible for providing any service
required to complete the work.

PART 2 – PRODUCTS

Not Used.
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PART 3 - EXECUTION

A. CONTRACTOR shall comply with all requirements of the Erosion and Sediment Control Permit.

B. CONTRACTOR shall be held liable for any direct or consequential damage to property outside of the
designated remedial excavation work area(s).

C. CONTRACTOR shall be responsible for all damages to existing structures and/or improvements
resulting from the Work.

***END OF SECTION***
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EXCAVATION

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. CONTRACTOR shall furnish all labor, materials, equipment, tools, and appurtenances required to
complete all excavation related activities, including, but not limited to, excavations, disposal of excess
and/or unsuitable materials, relocation of excavated soils to designated areas, separation of topsoil,
and other related and incidental work within the designated areas and as required for the construction
of other aspects of the Work, as shown, specified or required by the Contract Documents.
CONTRACTOR shall provide a “Competent Person” to implement, supervise, and inspect the Work.

B. The Work of this Section includes, but is not limited to, excavation associated with the removal of
PCB impacted soil; removal of metals impacted soil; construction of utility trenches; and excavation
for removal of existing structures and utilities, if necessary.

C. CONTRACTOR shall locate all existing active and abandoned utilities and structures in designated
Work areas prior to commencing any excavation activities, including, but not limited to, existing
sanitary and stormwater conveyance features and electrical conduits. CONTRACTOR shall also
protect from damage those utilities and structures which are to remain in place.

D. CONTRACTOR shall locate, using soft dig techniques, all existing utilities that are within 10-ft, at a
minimum, of the excavation area, if any.

E. The CONTRACTOR shall comply with applicable codes, ordinances, rules, regulations and laws of
local, State, or Federal authorities having jurisdiction.

1.02 SUBMITTALS

A. CONTRACTOR shall submit a private utility clearance report prior to beginning intrusive work.

B. Submit an Excavation Management Plan that shall include, but not be limited to the following:

1. Procedures for completing excavations, including a description of procedures that will be used to
protect underground utilities;

2. Calculations and certifications for use of any shoring and bracing equipment, sealed by a
Professional Engineer registered in the state of Connecticut.

3. Measures that will be implemented to protect public safety, surrounding facilities and prevent the
Work from obstructing general business on the property, including but not limited to traffic
patterns and maintenance of active utilities.

4. Descriptions of equipment to be used to excavate existing materials;
5. Operational procedures, such as stockpile locations. hauling routes, loadout areas,

decontamination, and cross-contamination prevention;
6. Procedures for managing and controlling surface water flows;
7. Health and safety protocols.

1.03 DEFINITIONS

A. Excavation includes trenching and shall mean the removal from in-place of all materials including, but
not limited to, topsoil, soil, historic debris, surface asphalt, or concrete. Excavation of bedrock is not
envisioned as part of this Work.

1.04 PROTECTION OF PEOPLE AND PROPERTY
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A. CONTRACTOR shall be responsible for the stability and safety of all of the CONTRACTOR’s
excavations at all times regardless of the requirements of this subsection.

B. CONTRACTOR shall plan and conduct its operations and take all necessary precautions to prevent
damage to existing utilities, structures, roads, grades, slopes, surface water drainage features,
underground piping, manholes, monitoring wells, and other site features; to safeguard people and
property; to minimize traffic inconvenience; to minimize dust and odors; and to provide safe working
conditions. CONTRACTOR shall repair, to the CONSTRUCTION MANAGER’s satisfaction, and at no
additional expense or delay to the CONSTRUCTION MANAGER or OWNER, any and all damage
which occurs as a result of the excavation work.

C. Excavations, except as specified otherwise, shall be adequately sloped, stepped, shored, or braced
in accordance with OSHA requirements and as approved by the CONSTRUCTION MANAGER and
REMEDIAL DESIGNER. Excavations shall be adequately covered with temporary measures or
adequately barricaded to prevent unwanted or inadvertent intrusion. CONTRACTOR is advised that
access by the public is possible during construction and should provide adequate barriers to avoid
potential accidents due to inadvertent access by individuals or vehicles.

F. Trench boxes, or other equivalent shoring or bracing may be used by CONTRACTOR provided that
CONTRACTOR shall submit a certification by a Professional Engineer licensed in Connecticut,
indicating the design and methods of constructing and maintaining shoring and bracing such that the
shored and braced excavations will remain stable under all weather and working conditions over the
entire period that the excavation will be exposed. Such certification shall be based on
CONTRACTOR's own subsurface exploration and consideration of available options and related work
requirements including but not limited to, dewatering, construction equipment, location of
underground piping, and proximity to stockpiles. Any review and/or comments provided to
CONTRACTOR by REMEDIAL DESIGNER shall not relieve CONTRACTOR of its responsibility
arising from excavation operations.

G. Prior to excavation, CONTRACTOR shall consider and implement controls to minimize surface water
run-in to the excavation areas.

H. However, if unavoidable and necessary, accumulated water shall be disposed by methods specified
in Section 02402 of these Specifications. Control of surface water shall be by methods referenced in
Section 02125 of these Specifications.

PART 2 - PRODUCTS

Not Used.

PART 3 - EXECUTION

3.01 PREPARATION OF SOIL EXCAVATION AREAS

A. CONTRACTOR shall verify locations of subsurface utilities and below ground structures prior
commencing excavation activities.

B. CONTRACTOR shall comply with the requirements of Article 1.03 herein.

3.02 LIMITS OF EXCAVATION

A. Stability of Excavations. Excavation side slopes shall comply with all applicable local, State and
Federal regulations. Shore and brace, in accordance with local, State, and Federal Regulations,
where sloping is not possible due to space restrictions, where there is a requirement to minimize
refuse disturbance, and/or where instability of excavated material is possible. CONTRACTOR shall
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comply with all applicable OSHA and other related safety requirements. Maintain excavation side
slopes in a safe condition, until completion of backfilling.

B. Additional Excavation. When excavation has reached required depth or design elevation, notify
REMEDIAL DESIGNER who will collect post-excavation confirmation samples in accordance with the
DEFINED RAWP DOCUMENT. If post-excavation confirmation samples do not reach appropriate
concentrations, as determined by the REMEDIAL DESIGNER, the CONSTRUCTION MANAGER will
direct the CONTRACTOR to excavate to a newly defined limit, as determined by the REMEDIAL
DESIGNER.

C. Unauthorized excavations consist of removal of materials beyond depth or design elevation indicated
on Contract Documents or dimensions without specific direction by the CONTRACT MANAGER.
Unauthorized excavations shall be backfilled by the CONTRACTOR at the CONTRACTOR’s sole
expense. The CONTRACTOR shall backfill and compact unauthorized excavations in the same
manner as specified for authorized excavations of same classification at the CONTRACTOR’s sole
expense, unless otherwise directed by the REMEDIAL DESIGNER.

3.01 3.02 EXCAVATION

A. CONTRACTOR shall employ excavation methods to minimize the need to remove accumulated water
from excavations, including mechanisms to divert surface water from entering the excavations.

B. CONTRACTOR shall implement temporary erosion and sediment control measures per the
CONTRACTOR’s Erosion and Sediment Control Plan prior to commencing any excavation and shall
maintain these measures throughout the Work.

C. CONTRACTOR shall implement construction excavation and utility support, as necessary, in accordance
with local, State, and Federal regulations.

C. CONTRACTOR shall ensure the stability of all open excavations. Removal of sloughed soil will be
completed at the expense of the CONTRACTOR as directed by the REMEDIAL DESIGNER. All
sloughed material must be removed prior to commencing backfill efforts.

F. CONTRACTOR shall promptly notify the CONSTRUCTION MANAGER of unexpected subsurface
conditions and discontinue Work within the affected area until notified by the CONSTRUCTION
MANAGER to resume Work.

G. CONTRACTOR shall coordinate waste characterization, approvals, and schedule hauling to allow for
live-loading of excavated contaminated soil into DOT approved trucks for disposal at appropriate
facilities, approved by the OWNER and CONSTRUCTION MANAGER. No stockpiling of
contaminated soil will be permitted.

H. If the excavation is bounded vertically by bedrock, CONTRACTOR shall remove soil to the excavation
bottom (bedrock) surface to allow visual inspection of the bedrock by the REMEDIAL DESIGNER.

I. CONTRACTOR shall provide safe access for all personnel if access to the excavation is required. The
“Competent Person” shall be responsible for monitoring the condition of the excavation.

3.02 HAULING

A. CONTRACTOR shall employ methods to eliminate spillage from on-Site trucks and loaders when
transporting materials.

B. Any spillage that occurs shall be immediately cleared by the CONTRACTOR to the satisfaction of the
CONSTRUCTION MANAGER.
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C. All trucks shall be tarped prior to exiting the work area.

D. All trucks transporting hazardous waste shall be lined to prevent soil from sticking to truck bed upon
disposal.

3.03 TRENCHING INSTRUCTIONS

A. Excavation for Trenches: Minimize entry of personnel into open excavations to the extent practicable.
If the CONTRACTOR’s proposed methods of construction require personnel to enter excavations,
slope, bench or shore the sides of excavations greater than 4 feet deep in accordance with OSHA
1926 Subpart P requirements and other applicable regulations. Provide appropriate access (ladders,
etc.) at minimum frequencies specified in these regulations. Excavations shall be sufficiently wide to
provide ample working room and as otherwise required for proper installations. All excavations shall
be sufficiently wide to accommodate mechanical compaction equipment (minimum 6 inches) on both
sides of pipe and other items.

1. The CONTRACTOR shall determine if excavated trenches should be classified as confined
spaces. Trenches shall be excavated and utilities installed in conformance with the
requirements of the CONTRACTOR’s Site-Specific Health and Safety Plan prepared in
accordance with Section 01564 of these Specifications.

2. Barricades and signs warning of open trench excavations shall be erected to protect
personnel working in the area.

3. Excavate trenches to the depths indicated on the Contract Documents or as required. Carry
depth of trenches for piping, ducts, or conduit to establish indicated flow lines and invert
elevations, without sags or humps, as shown on the Contract Drawings.  Excavations shall
be at straight and uniform grade.

4. Where unsuitable bedding subgrade surface is encountered, over-excavate 6 inches and
backfill with specified bedding material prior to installation of bedding and pipe. All visible
sharp protruding objects shall be removed or covered with a minimum of 12 inches of
compacted fill prior to placement of pipes or other structures.

5. Bedding and backfilling shall be in accordance with Sections 02223 and 02233 of these
Specifications.

6. Maximum width of the excavation at the top of the pipe shall be as shown on the Contract
Drawings. When shoring is required, width of trench may be increased to allow or their use,
provided provisions for this excess width of trench are met.

7. Maximum width at surface of ground shall not exceed width of trench at top of pipe by more
than 2 feet without approval of REMEDIAL DESIGNER, unless specifically shown on the
Contract Drawings.

8. All trench excavations shall be backfilled at the end of the work day.
9. Do not advance excavation of trenches more than 200 feet ahead of the completed pipe

installation or removal, unless prior written approved is provided by the CONSTRUCT
MANAGER.

10. Do not backfill trenches until tests and inspections have been made, record surveying has
been performed, and backfilling has been authorized by the REMEDIAL DESIGNER. The
CONTRACTOR shall use care in backfilling to avoid damage or displacement of pipe
systems.

B. The CONTRACTOR shall be solely responsible for the stability of all Site excavations.

C. Following the excavation for removal of utilities and structures, etc., the CONTRACTOR shall re-
grade and add compacted backfill as needed to achieve the required surface for placement of
materials as shown on the Contract Drawings, or as otherwise required by the Contract Documents.

3.04 UNDERGROUND UTILITIES

A. CONTRACTOR shall cap subsurface utilities at or close to locations indicated on the Contract Drawings
or at locations directed by the CONSTRUCTION MANAGER based on actual locations of subsurface
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utilities determined by the CONTRACTOR. The work shall be completed in conformance with the
OWNER’s requirements and local code requirements.

B. CONTRACTOR shall coordinate all Work with CONSTRUCTION MANAGER and OWNER and shall not
disrupt any utilities without written approval.

C. CONTRACTOR shall protect subsurface utilities that are designated to remain.

***END OF SECTION***
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WASTE MANAGEMENT

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. This Section includes the handling, sampling, analysis, characterization, staging, and disposal of
impacted soil, liquids, and other waste materials that cannot be incorporated in the Work, as
determined by the CONSTRUCTION MANAGER, that shall be disposed of at an off-Site location.

B. CONTRACTOR shall furnish all permits, materials, labor, equipment, tools and appurtenances
required to complete the Work of this Section.  The CONTRACTOR shall provide a “Competent
Person” to implement, supervise, and inspect the Work.

C. CONTRACTOR shall comply with all applicable codes, ordinances, rules, regulations and laws of
local, State, and Federal authorities having jurisdiction.

D. Prior to off-Site disposal, CONTRACTOR shall identify proposed disposal facilities for OWNER,
REMEDIAL DESIGNER, and CONSTRUCTION MANAGER approval.

E. All sampling and testing shall be in accordance with relevant Federal, State and local regulations,
requirements established in the Risk Based Disposal Approval Application and Addendum
(Attachments 1 and 2), EPA Approval Letter (Attachment 3) and the requirements of the OWNER
approved disposal facility(ies).

F. CONTRACTOR shall determine appropriate turnaround time (TAT) for waste characterization
sampling analysis based on construction schedule.

1.02 SUBMITTALS

A. CONTRACTOR shall provide in their Work Plan a waste management narrative, which shall be
submitted to the CONSTRUCTION MANAGER for review within 5 working days of the Notice to
Proceed.  The Waste Management narrative shall describe sampling, analysis, handling, loading and
disposal procedures for soil, decontamination liquids, and all other waste streams.

B. CONTRACTOR shall utilize a qualified Connecticut certified laboratory as the Analytical Testing
Laboratory (ATL) in accordance with these Contract Documents.

C. CONTRACTOR shall submit the results of the soil characterization for waste disposal or for on-Site
reuse according to Article 3.01 of this section.

D. CONTRACTOR shall submit the results of the characterization of liquid generated during construction
dewatering for disposal according to Article 3.02 of this section.

E. CONTRACTOR shall submit the results of characterization of all other wastes transported off-Site for
disposal according to Article 3.03 of this section.

F. CONTRACTOR shall submit applicable profile information and disposal facility approval of
acceptance of all wastes prior to mobilization.

G. CONTRACTOR shall submit information regarding waste transportation, waste transporter and
disposal facilities to the CONSTRUCTION MANAGER at a minimum of five (5) days prior to
shipment.
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H. CONTRACTOR shall submit Uniform Hazardous Waste Manifests upon receipt of completed
manifests from the designated disposal facility certifying that the waste covered by the manifests has
been received.

I. CONTRACTOR shall submit analytical test results in electronic deliverable data format.

PART 2 - PRODUCTS

Not Used.

PART 3 - EXECUTION

3.01 IMPACTED SOIL HANDLING AND CHARACTERIZATION

A. CONTRACTOR shall collect waste characterization samples for analysis and obtain profile approval
prior to beginning excavation work to allow for live-loading of impacted materials. No impacted
materials may be stockpiled on-Site.

B. Analytical results for waste characterization shall be provided to the CONSTRUCTION MANAGER
prior to scheduling excavation and transportation to a disposal facility.

C. OWNER will be designated Generator and will sign the waste profile. OWNER, or approved
representative, will sign waste manifests as Generator.

3.02 LIQUIDS HANDLING AND CHARACTERIZATION

A. Liquids collected during construction (dewatering and/or decontamination) shall not generated as
required by the EPA approval.

B. Liquids to be disposed off-site, if any, shall be sampled and characterized by the CONTRACTOR for
disposal at an appropriate waste facility, that is approved by the OWNER, per the requirements of the
disposal facility or as otherwise directed by the CONSTRUCTION MANAGER.

C. CONTRACTOR shall separate non-aqueous liquids, if any, from other liquids, containerize and
manage as a waste stream separate from other liquids.

3.03 GENERAL DEBRIS HANDLING AND CHARACTERIZATION

A. General debris that is not in contact with impacted material including pipes, general refuse, concrete,
masonry, asphalt, wood, and other materials identified by the REMEDIAL DESIGNER and/or
CONSTRUCTION MANAGER shall be temporarily stored by the CONTRACTOR in containers (i.e.
roll-off dumpsters) at areas designated by the CONSTRUCTION MANAGER for off-Site disposal at
an appropriate disposal facility, approved by the OWNER.

B. General debris shall be sampled and characterized by the CONTRACTOR for disposal at an
appropriate waste facility, approved by the OWNER, per the requirements of the approved disposal
facility or as otherwise directed by the CONSTRUCTION MANAGER.

3.04 TRANSPORTATION AND DISPOSAL

A. CONTRACTOR shall provide transportation and disposal of materials including but not limited to
impacted soil, liquids, and general debris to the approved disposal facilities, based on the results of
waste characterization sampling and testing.
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B. CONTRACTOR shall make arrangements with the disposal facilities for applicable waste profiling
and manifesting.

C. Transportation and disposal of materials shall be performed in accordance with the Contract
Documents, and applicable local, State, and Federal regulations. Transport companies and disposal
facilities shall have all appropriate permits and registrations.

D. CONTRACTOR shall provide manifests and other certifications documenting the materials were
received at the designated disposal facility.

E. CONTRACTOR shall provide with their bids the names of the proposed transporters and disposal
facilities for non-hazardous and hazardous waste, on which their bid is based.

F. CONTRACTOR shall provide traffic control on the Site, on other parts of the property and adjacent
properties utilized for access and at access points to public roads.  CONTRACTOR operations must
be coordinated with any other on-going operations on the property.

3.07 DECONTAMINATION

A. Equipment, tools, and personnel associated with excavation, stockpiling, and/or conveyance of
impacted soil, liquids, construction debris and other materials shall undergo decontamination in
accordance with the CONTRACTOR’s Site-Specific Health and Safety Plan (HASP) and
“Decontamination” of the Specifications.

B. The decontamination pad(s) shall be disposed of as impacted soil unless directed otherwise by the
CONSTRUCTION MANAGER.  Wash liquids shall be disposed of in accordance with Section 02402
“Liquids Handling and Disposal” of the Specifications.

3.08 STOCKPILING AND STORAGE

A. At the Contractor’s option, soil stockpiling can be utilized inside a secure area of the Site to
temporarily store excavated soil and debris for profiling and waste characterization purposes prior
to off-Site disposal. PCB remediation wastes containing greater than 50 mg/kg of PCBs will be
stockpiled in accordance with 40 CFR 761.65(c)(9).

A. Non-hazardous wastes may be stored temporarily on-site in roll-off containers, as approved by the
OWNER and CONSTRUCTION MANAGER.

B. Liquid wastes (i.e. decontamination) may be stored temporarily in sealed tanks or totes that will
eliminate risk of release to ground. Secondary containment will be required for all liquid wastes stored
on-Site.

***END OF SECTION***
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STAGING AREA MANAGEMENT

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. CONTRACTOR shall furnish all labor, materials, equipment, tools and appurtenances
required to, operate, maintain, and restore the on-Site staging areas, as approved by
CONSTRUCTION MANAGER and OWNER. The Work associated with this item includes
the maintenance of temporary erosion and sediment control measures around imported
material stockpiles; maintenance, and cleaning, of roads, the Site entrance road, and
temporary roads in the work area; and maintenance of storage and support areas.
CONTRACTOR shall be responsible for the maintenance and repair of the Site entrance
road and all roads on the Property utilized during the Work and for the restoration of said
roads at the completion of the Work.

B. CONTRACTOR shall assume responsibility for the management and maintenance of all
work areas, including staging areas, upon mobilization or as otherwise directed by the
CONSTRUCTION MANAGER. CONTRACTOR will not be relieved of the responsibility until
the Work is accepted by the OWNER and CONSTRUCTION MANAGER.

C. CONTRACTOR shall provide a “Competent Person” to implement, supervise, and inspect
the Work.

D. The CONTRACTOR shall comply with applicable codes, ordinances, rules, regulations and
laws of local, State, and Federal authorities having jurisdiction.

1.02 SUBMITTALS

A. Submittals shall be made by the CONTRACTOR in accordance with these Specifications.

B. A Staging Area Management Plan which describes the operation methods, equipment,
temporary facilities and hauling roads used to perform the work.

1.03 GENERAL

A. Work shall not cause disruption to facility operations. CONTRACTOR shall limit activities to
work area and staging area defined in these Contract Documents and defined in the
CONTRACTOR’s Site Management Plan (SMP), as approved by the OWNER and
CONSTRUCTION MANAGER.

B. Restore areas to original conditions, or better, at completion of the Work as approved by the
CONSTRUCTION MANAGER and OWNER.

PART 2 - PRODUCTS

2.01 MATERIALS

A. The CONTRACTOR shall furnish any and all materials required to complete the Work.
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PART 3 - EXECUTION

3.01. GENERAL

A. Traffic control between the staging and work areas and the property entrance shall be in
accordance with the Specifications.

B. Dust control shall be in performed in accordance with the Specifications.

3.02 PREPARATION

A. Prior to beginning Work, the CONTRACTOR shall ensure that all erosion and sedimentation
controls are secure and fully functional. Deficiencies, as identified by the CONSTRUCTION
MANAGER or REMEDIAL DESIGNER, shall be addressed prior to any excavation of
material.

B. Maintain adequate drainage of the stockpile areas. Do not allow accumulation of water
within the stockpile areas. Do not allow uncontrolled stormwater runoff onto adjacent
properties. Maintain erosion and sedimentation controls, as needed and as required, by
applicable permits to prevent off-Site discharge of untreated stormwater.

3.03 TEMPORARY FACILITIES

A. CONTRACTOR shall provide temporary facilities, including but not limited to office and
storage space, toilets, and hand wash stations.

B. CONTRACTOR shall park equipment and vehicles only in areas approved by the
CONSTRUCTION MANAGER and OWNER. CONTRACTOR shall propose the equipment
storage and vehicle parking procedures in the SMP.

3.05 CLEANING

A. CONTRACTOR shall clean and repair the staging area prior to demobilization to in-kind or
better condition, as determined by the CONSTRUCTION MANAGER and OWNER.

B. CONTRACTOR shall be responsible for disposal of all excess materials and general refuse
at an off-site landfill in accordance with all applicable federal, state, and local laws and
regulations.

***END OF SECTION***
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AGGREGATE MATERIALS

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. CONTRACTOR shall furnish all labor, materials, equipment, tools, and appurtenances required to
complete the Work of furnishing, placing, and compacting the aggregate materials for structure bedding
and as shown, specified or required by the Contract Documents.

B. CONTRACTOR shall comply with applicable codes, ordinances, rules, regulations and laws of local, State,
and Federal authorities having jurisdiction. CONTRACTOR shall provide a "Competent Person" to
implement, supervise, and inspect all Work.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Aggregate materials shall be provided by the CONTRACTOR from off-Site sources approved by the
OWNER and CONSTRUCTION MANAGER.

B. Aggregate materials shall be stored in designated areas approved by the OWNER and
CONSTRUCTION MANAGER. CONTRACTOR shall be responsible for maintaining the aggregate
materials to be free of deleterious material, and any aggregate materials determined by the REMEDIAL
DESIGNER to be deleterious material shall not be used for the required construction activities.

C. Aggregate material referred to as Coarse Aggregate Materials/Aggregate Backfill on the Design
Drawings shall consist of clean, durable, sharp-angled fragments of rock or gravel and shall be
CTDOT/AASHTO No. 3 stone conforming to the following:

1. Gradation requirements:  Aggregate shall meet the following gradation requirements
when tested using ASTM C136:

U.S. Standard
Sieve Size

Percent Passing
by Weight

2 1/2 inch 100
2 inch 90-100

1 1/2 inch 35-70
1 inch 0-15

1/2 inch 0-5

D. Aggregate material referred to as Crushed Stone/Road Subbase on the Design Drawings shall
consist of clean, durable, sharp-angled fragments of rock or gravel and shall be CTDOT/ AASHTO
No. 6 stone conforming to the following:

1. Gradation requirements:  Aggregate shall meet the following gradation requirements
when tested using ASTM C136:

U.S. Standard
Sieve Size

Percent Passing
by Weight

1 inch 100
3/4 inch 90-100
1/2 inch 20-55
3/8 inch 0-15
No. 4 0-5
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2. Resistance to Abrasion: Aggregate materials shall show a loss on abrasion of not
more than 50% using AASHTO Method T 96.

3. Soundness: When tested with magnesium sulfate solution for soundness using
AASHTO Method T 104, coarse aggregate shall not have a loss of more than 15% at
the end of 5 cycles.

E. Aggregate material referred to as Crushed stone/Inlet drainage Protection shall consist of
clean, durable, sharp-angled fragments of rock or gravel and should be CTDOT/AASHTO
No. 57 stone conforming to the following:

1. Gradiation requirements: Aggregate must meet the following gradation requirements
when tested using ASTM C136:

U.S. Standard
Sieve Size

Percent Passing
by Weight

1 1/2 inch 100
1 inch 95-100

1/2 inch 25-80
#4 0-10
#8 0-5

2.02 TESTING

A. CONTRACTOR shall, at least 21 calendar days prior to use of proposed materials, submit to the
REMEDIAL DESIGNER for favorable review, certification that the materials proposed for use as
aggregate materials comply with the specification for the proposed application.  The certification shall be
project-specific, i.e., mention the project by name and shall be notarized.  The certification shall include,
but not necessarily be limited to, testing provided by the material supplier including the following tests:

1. Grain Size ASTM C136 & ASTM D422
2. Relative Density ASTM D453 and ASTM D4254
3. Carbonate Content ASTM D3042
4. Durability ASTM C1137 (DGA only)

ASTM C535 (all others)
5. Hydraulic Conductivity at ASTM D2434

70% Relative Density

C. CONTRACTOR shall submit to the REMEDIAL DESIGNER certifications of compliance, as specified
above, along with a minimum 50 lb sample of each type of proposed material for each proposed borrow
source.

D. No material shall be placed unless approved by REMEDIAL DESIGNER.

E. The CONTRACTOR shall certify that the off-site material is of virgin source and environmentally
clean. The OWNER may elect to perform additional analytical testing, at its own cost, of samples
obtained from the CONTRACTOR’s off-site source to verify that the material is environmentally clean.
CONTRACTOR shall cooperate with the OWNER in obtaining samples for this purpose. The
OWNER may reject any sources proposed by the CONTRACTOR based on analytical test results or
past history of the source of the material.

1. If, in the opinion of the REMEDIAL DESIGNER, the aggregate material is unsuitable for the
proposed application, the CONTRACTOR shall submit to the REMEDIAL DESIGNER
certifications of compliance, as specified above, for alternate materials from a different borrow
source, at no additional cost to the OWNER.
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PART 3 - EXECUTION

3.01 STORAGE

A. Stockpile imported materials in clean areas approved by the REMEDIAL DESIGNER and/or
CONSTRUCTION MANAGER until required for placement.

B. Locate and retain stockpiled materials in a location where the weight of the stockpiled materials will not
create surcharge loading conditions on the excavation edges.

3.02 PLACEMENT

A. Aggregate materials shall be placed in uniform layers to the lines, thicknesses, and grades shown on the
Contract Drawings or where approved in the field by the REMEDIAL DESIGNER and/or
CONSTRUCTION MANAGER.

B. Backfilling with aggregate materials shall be performed by the CONTRACTOR in a manner such that the
material is kept clean and free of deleterious materials.

C. The REMEDIAL DESIGNER may at any time inspect the in-place aggregate materials or aggregate material
stockpiles for deleterious material, and reject all or portions of the material, if necessary.

D. When backfilling with aggregate materials, the CONTRACTOR shall employ a placement method that
does not disturb or damage other work.

E. Each layer of aggregate material shall be uniformly compacted by use of compaction equipment
consisting of rollers, compactors or a combination thereof, or as otherwise directed by the
REMEDIAL DESIGNER.

3.04  COMPACTION REQUIREMENTS

A. Aggregate Backfill: Aggregate backfill shall be placed in a single uniform lift and compacted to provide a
sound foundation without yielding, pumping, or rolling, as determined by the REMEDIAL DESIGNER.

B. Road Subbase:  The dry density of after compaction shall not be less than 95% of the dry density for that
soil when tested in accordance with AASHTO T 180, Method D. Each layer of the embankment and
the subgrade shall be compacted at optimum moisture content. No subsequent layer shall be placed
until the specified compaction is obtained for the previous layer.

***END OF SECTION***
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LIQUIDS HANDLING AND DISPOSAL

PART 1 – GENERAL

CONTRACTOR IS NOTIFIED THAT DEWATERING OR COLLECTION OF LIQUIDS IS STRICTLY PROHIBITED
UNLESS APPROVAL IS OBTAINED FROM THE OWNER.

1.01 DESCRIPTION OF WORK

A. This Section describes requirements and restrictions for handling and disposal of liquids generated
during construction activities including, but not limited to, groundwater, excavation dewatering, and
liquids resulting from decontamination of construction equipment utilized for excavation of contaminated
soil. The CONTRACTOR shall furnish all materials, equipment, transportation, and labor necessary to
complete the Work.

B. CONTRACTOR will abide by all CT DEEP, USEPA, OSHA, and other applicable regulations and
guidelines, and the directions of the CONSTRUCTION MANAGER when performing all work
applicable to this Section. The CONTRACTOR shall provide a “Competent Person” to implement,
supervise and inspect the Work.

C. CONTRACTOR shall address the proposed approach to liquid handling and disposal, including a
Spill Control narrative in the Site Management Plan (SMP) which will be submitted per the
requirements of Section 01300, Submittals. The CONSTRUCTION MANAGER and REMEDIAL
DESIGNER shall review the Plan and provide a favorable review prior to commencement of the work.
CONTRACTOR shall satisfactorily address comments on the Plan prior to mobilization.

1.02 SUBMITTALS

A. CONTRACTOR shall submit a description of methods for containing, collecting, and disposing of
liquids generated during construction, including, but not limited to, surface water, groundwater
requiring excavation dewatering and decontamination liquids.

PART 2 - PRODUCTS

Not used.

PART 3 - EXECUTION

3.01 ON-SITE HANDLING AND STORAGE

A. CONTRACTOR shall construct a decontamination pad that is lined and bermed such that all
decontamination liquid can be collected and containerized for shipment off-site. CONTRACTOR shall
include a description of the decontamination pad in the SMP.

B. Decontamination liquids shall be handled in a manner such that the liquids will be contained on-site and
will not be allowed to flow onto the ground or off-site as surface water discharge.  Discharge of any
collected liquids to storm drains and/or adjacent surface waters will not be allowed.  Any damage or
pollution to adjacent soil or surface waters due to the CONTRACTOR’s actions or negligence under
this requirement, or any fines, penalties, costs of clean-up or reconstruction required as a result
thereof, shall be at the sole expense of the CONTRACTOR.  CONTRACTOR shall immediately
remedy, clean-up, and correct any conditions as a result of its pollution of site soils or on- or off-site
surface waters.
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C. CONTRACTOR shall furnish secure, watertight temporary storage for the entire duration of liquids
handling.  The storage shall be accessible by tanker trucks.  The handling of liquids shall be done in
a manner such that the liquids remain at acceptable suspended solids levels for the approved
disposal facility. Filter or settle as necessary to minimize suspended solids. Dispose of filters and
filtered solids with contaminated soils.

D. Separate, segregate, and divert surface water runoff from groundwater encountered during
excavation and Site grading activities. Handle groundwater separately from surface water runoff. The
CONTRACTOR shall maintain all ground and surface water control measures as necessary, and as
directed by the CONSTRUCTION MANAGER.

E. CONTRACTOR shall perform all analytical testing required for the purposes of characterization and
disposal approval.

F. Any non-aqueous or oily liquids encountered shall be immediately brought to the attention of the
CONSTRUCTION MANAGER.  Non-aqueous liquids shall be collected separately in drums or other
containers provided by the CONTRACTOR for temporary storage and testing for characterization for
off-site disposal.

3.02 TRANSPORT AND DISPOSAL OF AQUEOUS LIQUIDS

A. CONTRACTOR shall collect, pump, store, handle, and transfer groundwater or other liquids
encountered and collected during performance of the Work, as necessary to complete the Work.

B. CONTRACTOR shall perform any characterization of aqueous liquids required for off-site disposal.
Cost for analytical testing, transportation and disposal of aqueous liquids shall be the responsibility of
the CONTRACTOR.

C. CONTRACTOR shall provide copies of all analytical results, disposal approvals and transportation
manifests to the CONSTRUCTION MANAGER in accordance with Section 01700 of these
Specifications.

3.04 MANAGEMENT OF NON-AQUEOUS LIQUIDS

A. Any non-aqueous or oily liquids encountered shall be immediately brought to the attention of the
REMEDIAL DESIGNER and/or CONSTRUCTION MANAGER.  Non-aqueous liquids shall be collected
separately in drums or other containers provided by CONTRACTOR for temporary storage.
Containerized non-aqueous liquids shall be stored at a designated area of the Site at a location
satisfactory to the CONSTRUCTION MANAGER and provided with secondary containment by
CONTRACTOR.

B. CONTRACTOR shall perform any characterization of non-aqueous liquids required for off-site
disposal.  Cost for analytical testing, transportation and disposal of non-aqueous liquids shall be the
responsibility of the CONTRACTOR.

C. CONTRACTOR shall provide copies of all analytical results, disposal approvals and transportation
manifests to the CONSTRUCTION MANAGER in accordance with these Specifications.

***END OF SECTION***
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DECONTAMINATION

PART 1 - GENERAL

1.01 PURPOSE

A. The purpose of this Section is to establish minimum decontamination requirements for the
CONTRACTOR. These requirements shall be used by the CONTRACTOR to assist in
preparation of the CONTRACTOR’s Decontamination Plan.

B. CONTRACTOR’S Decontamination Plan shall include procedures and plans for the
decontamination of equipment and disposal of contaminated materials.

 The Contractors will designate a decontamination area within the Work Zone. All
equipment used in the Exclusion Zone will be cleaned and wipe tested for PCBs before
leaving the Site. Equipment used in remediation activities will be decontaminated by
power washing using scrub brushes and organic solvents.

 Reusable field sampling equipment will be decontaminated prior to sample collection at
each sample location to prevent cross-contamination of samples.

 Unless it is decontaminated, field sampling equipment will be disposed of at a PCB
permitted facility.

 Wash water will be collected in 55-gallon drums or a settling tank and disposed of off-
site in accordance with federal regulations.

 The Contractor will facilitate with the completion of wipe sampling to be conducted by
the Owner’s Representative on equipment used in remediation prior to leaving the Site.

 Cleanup materials generated during PCB remediation waste activities must either be
decontaminated in accordance with TSCA and this SOP, or shipped to a TSCA-
approved facility for proper

 disposal.

 TSCA defines two types of decontamination: measurement-based decontamination and
self implementing decontamination. The type of decontamination chosen depends on
the material to be decontaminated. The following sections describe the requirements for
each.

 Approved performance-based organic decontamination fluid (PODF) are:
i. Kerosene.
ii. Diesel fuel.
iii. Terpene hydrocarbons.
iv. Mixtures of terpene hydrocarbons and terpene alcohols.
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TABLE 1. DECONTAMINATION METHODS

1.02 DOUBLE WASH/RINSE METHOD FOR DECONTAMINATING NON-POROUS SURFACES

A. This procedure is for effectively removing PCBs from Non-Porous Surfaces.
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B. This procedure includes two washing steps and two rinsing steps. The type of step used depends on whether
the contaminated surface was relatively clean prior to the release or whether the surface was coated or
covered with dust, dirt, grime, grease, or another absorbent material.

C. Cleanup equipment used must consist of scrubbers and absorbent pads that meet the following criteria:

• they are not dissolved by the solvents or cleaners used;
• they do not shred, crumble, or leave visible fragments on the surface;
• scrubbers and absorbent pads used to wash contaminated surfaces must not be reused;
• if they are used for rinsing, they must not contain ≥2 ppm PCBs;
• if they are used in the second rinse of contaminated surfaces, they may be reused to wash
contaminated surfaces.

D. Table 3 describes the double-wash/rinse procedure for surfaces coated or covered with dust, dirt, grime,
grease, or another absorbent material.
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E. All solvents and cleaners must be captured for reuse, decontamination, or proper disposal. Clean organic
solvents contain < 2 ppm PCBs, and clean water contains < 3 ppb PCBs. A solvent may be reused provided
its PCB concentration is < 50 ppm. Solvents for reuse must be stored in accordance with 40 CFR § 761.35.

F. Equipment used in the double wash/rinse procedures can be reused or decontaminated. Decontamination
should follow TSCA procedures (as described in this SOP). Equipment for reuse must be stored in
accordance with 40 CFR § 761.35.

G. Equipment, solvents, cleaners, and absorbent materials stored for disposal must be stored in accordance
with 40 C.F.R § 761.65.
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DISPOSAL OF CONTROLLED MATERIALS

Description:

Work under this item shall consist of the loading, transportation and final off-site disposal/
recycling/treatment of controlled materials that have been generated from various excavations within the
AOEC(s), brought to the WSA and determined to be contaminated with regulated substances at non-
hazardous levels.  This contamination is documented in the attached report – Table 1 Soil Data Summary
Table.   The controlled materials, after proper characterization by the Engineer, shall be taken from the
WSA, loaded, transported to and treated/recycled/disposed at a permitted treatment/recycle/disposal
facility listed herein.

The Contractor’s Bid Proposal must identify their proposed disposal facility.  The Borough of Naugatuck
retains the right to to accept or reject any facility.

The above list contains treatment/recycle/disposal facilities which may or may not be able to accept the
waste stream generated by the project in quantities that may be limited by their permits and their
operations restrictions.  It is the responsibility of the contractor to verify that a facility will be available and
capable of handling the volume as well as the chemical and physical characteristics of material generated
by the project.  In all cases, the Contractor shall identify the proposed disposal facility for consideration and
approval by the Borough of Naugatuck.

Construction Methods:

A. Material Disposal

The Engineer will sample materials stored at the WSAs at a frequency established by the selected
treatment/recycling/disposal facilities.  The Contractor shall designate to the Engineer which facility
it intends to use, as well as the facility acceptance criteria and sampling frequency, prior to samples
being taken. The Contractor is hereby notified that laboratory turnaround time is expected to be ten
(10) working days.  Turnaround time is the period of time beginning when the Contractor notifies the
Engineer which facility it intends to use and that the bin within the WSA is full and ready for
sampling and ending with the Contractor’s receipt of the laboratory analytical results.  Any change
of intended treatment/recycling/disposal facility may prompt the need to resample and will therefore
restart the time required for laboratory turnaround.  The laboratory will furnish such results to the
Engineer.  Upon receipt, the Engineer will make available to the Contractor the results of the final
waste characterization determinations. No delay claim will be considered based upon the
Contractor’s failure to accommodate the laboratory turnaround time as identified above.

The Contractor shall obtain and complete all paperwork necessary to arrange for material disposal (such
as disposal facility waste profile sheets).  It is solely the Contractor’s responsibility to co-ordinate the
disposal of controlled materials with its selected treatment/recycling/disposal facility(s).  Upon receipt of the
final approval from the facility, the Contractor shall arrange for the loading, transport and
treatment/recycling/disposal of the materials in accordance with all Federal and State regulations. No
claim will be considered based on the failure of the Contractor’s selected disposal facility(s) to
meet the Contractor’s production rate or for the Contractor’s failure to select sufficient facilities to
meet its production rate.

Any material processing (including but not limited to the removal of woody debris, scrap metal, pressure-
treated and untreated wood timber, large stone, concrete, polyethylene sheeting or similar material)
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required by the Contractor’s selected facility will be completed by the Contractor prior to the material
leaving the site.  It is solely the Contractor’s responsibility to meet any such requirements of its facility.  Any
materials removed shall be disposed of or recycled in a manner acceptable to the Engineer at no additional
cost.  If creosote treated timbers are removed, they will be disposed of under the item “Disposal of
Contaminated Timber Piles”, “Disposal of Contaminated Railroad Ties” or in accordance with Article
1.04.05 in the absence of such items.

All manifests or bills of lading utilized to accompany the transportation of the material shall be prepared by
the Contractor and signed by an authorized Borough representative, as Generator, for each truck load of
material that leaves the site.  The Contractor shall forward the appropriate original copies of all manifests
or bills of lading to the Engineer the same day the material leaves the Project.

A load-specific certified scale reading, certificate of treatment/recycling/disposal, signed by the authorized
agent representing the disposal facility, shall be obtained by the Contractor and promptly delivered to the
Engineer for each load.

B. Material Transportation

In addition to all pertinent Federal, State and local laws or regulatory agency polices, the Contractor shall
adhere to the following precautions during the transport of controlled materials off-site:

· Transported controlled materials are to be covered sufficiently to preclude the loss of material
during transport prior to leaving the site and are to remain covered until the arrival at the selected
treatment/recycling/disposal facility.

· All vehicles departing the site are to be properly logged to show the vehicle identification, driver’s
name, time of departure, destination, and approximate volume, and contents of materials carried.

· No materials shall leave the site unless a treatment/recycling/disposal facility willing to accept all of
the material being transported has agreed to accept the type and quantity of waste.

·

C.  Equipment Decontamination

All equipment shall be provided to the work site free of gross contamination. The Engineer may prohibit
from the site any equipment that in his opinion has not been thoroughly decontaminated prior to arrival.
Any decontamination of the Contractor’s equipment prior to arrival at the site shall be at the expense of the
Contractor. The Contractor is prohibited from decontaminating equipment on the Project that has not been
thoroughly decontaminated prior to arrival.

The Contractor shall furnish labor, materials, tools and equipment for decontamination of all equipment and
supplies that are used to handle Controlled Materials. Decontamination shall be conducted at an area
designated by the Engineer and shall be required prior to equipment and supplies leaving the Project,
between stages of the work, and between work in different AOEC’s.

The Contractor shall use dry decontamination procedures. Residuals from dry decontamination activities
shall be collected and managed as Controlled Materials. If the results from dry methods are unsatisfactory
to the Engineer, the Contractor shall modify decontamination procedures as required.

The Contractor shall be responsible for the collection and treatment/recycling/disposal of any liquid wastes
that may be generated by its decontamination activities in accordance with applicable regulations.
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Method of Measurement:

The work of “DISPOSAL OF CONTROLLED MATERIALS” will be measured for payment as the actual net
weight in tons of material delivered to the treatment/recycling/disposal facility, as measured by the facility’s
certified scale.  Such determinations shall be made by measuring each hauling vehicle on the certified
permanent scales at the treatment/recycling/disposal facility.  Total weight will be the summation of weight
bills issued by the facility specific to this Project. Excess excavations made by the Contractor beyond the
payment limits specified in Specification or the Contract Special Provisions (as appropriate) will not be
measured for payment and the Contractor assumes responsibility for all costs associated with the
appropriate handling, management and disposal of this material.

Equipment decontamination, the collection of residuals, and the collection and disposal of liquids
generated during equipment decontamination activities will not be measured separately for payment.

Any material processing required by the Contractor-selected disposal facility, including the proper disposal
of all removed materials other than creosote treated wood, will not be measured for payment.
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Fig. 2 – Remedial Areas
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Table 1 – Soil Data Summary Table
226 Rubber Avenue, Naugatuck, Connecticut



TABLE 1
SOIL DATA SUMMARY TABLE
PROJECT NAME
226 RUBBER AVENUE, NAUGATUCK, CONNECTICUT

SB-1 (2-3') SB-2 (1-4') SB-3 (1-3') SB-4 (2-4') SB-4 (12- SB-5 (1-2') SB-6 (4-6') SB-7 (8-10') SB-8 (4-7') B-1 (2-3') B-2 (3-5') B-3 (1-3') B-4 (1-3') B-5 (1-3')
1080740-01 1080740-02 1080740-03 1080740-04 1080740-05 1080740-06 1080740-07 1080740-08 1080740-09 1120383-01 1120383-02 1120383-03 1120383-04 1120383-05
8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 12/10/2021 12/10/2021 12/10/2021 12/10/2021 12/10/2021

2-3 1-4 1-3 2-4 12-14 1-2 4-6 8-10 4-7 2-3 3-5 1-3 1-3 1-3
GB-PMC I/C-DEC R-DEC

CT ETPH (mg/kg)
ETPH 2,500 2,500 500 <53 <55 430 <56 <56 720 100 120 220 230 96 290 1,100 <52

15 CTDEEP Metals by EPA 6010D (mg/kg)
Antimony NE 8,200 27 <2.0 <2.1 3.6 <2.2 <2.1 <2.0 <2.1 3.2 2.4 -- -- -- -- --
Arsenic NE 10 10 2.0 3.8 6.3 4.7 1.4 2.1 2.8 6.5 2.8 -- -- -- -- --
Barium NE 140,000 4,700 43 49 75 52 120 45 42 90 91 -- -- -- -- --
Beryllium NE 2 2 <1.0 <1.0 <1.1 <1.1 <1.1 <1.0 <1.0 <1.2 <1.0 -- -- -- -- --
Cadmium NE 1,000 34 <0.50 <0.52 <0.53 <0.56 <0.53 <0.51 <0.52 <0.58 <0.52 -- -- -- -- --
Chromium NE NE NE 9.4 11 9.4 13 23 11 10 15 17 -- -- -- -- --
Copper NE 76,000 2,500 14 16 50 17 24 25 16 26 25 -- -- -- -- --
Lead NE 1,000 400 140 160 190 120 6.6 21 25 370 230 -- -- -- -- --
Mercury NE 610 20 <0.13 <0.13 0.34 <0.14 <0.13 <0.12 <0.13 0.26 0.16 -- -- -- -- --
Nickel NE 7,500 1,400 8.8 9.7 12 11 24 10 11 9.8 13 -- -- -- -- --
Selenium NE 10,000 340 <2.5 <2.6 <2.7 <2.8 <2.7 <2.5 <2.6 <2.9 <2.6 -- -- -- -- --
Silver NE 10,000 340 <2.0 <2.1 <2.1 <2.2 <2.1 <2.0 <2.1 <2.3 <2.1 -- -- -- -- --
Thallium NE 160 5.4 <2.0 <2.1 <2.1 <2.2 <2.1 <2.0 <2.1 <2.3 <2.1 -- -- -- -- --
Vanadium NE 14,000 470,000 20 20 37 26 51 35 20 25 40 -- -- -- -- --
Zinc NE 610,000 20,000 34 55 330 59 64 65 33 1,000 74 -- -- -- -- --

SPLP Metals by EPA 6020B (mg/L)
Antimony 0.06 NA NA -- -- <0.0060 -- -- -- -- <0.0060 -- -- -- -- -- --
Arsenic 0.5 NA NA -- -- <0.0090 -- -- -- -- 0.021 -- -- -- -- -- --
Barium 10 NA NA -- -- 0.14 -- -- -- -- 0.49 -- -- -- -- -- --
Beryllium 0.04 NA NA -- -- <0.0040 -- -- -- -- <0.0040 -- -- -- -- -- --
Cadmium 0.05 NA NA -- -- <0.0050 -- -- -- -- <0.0050 -- -- -- -- -- --
Chromium 0.5 NA NA -- -- <0.050 -- -- -- -- <0.050 -- -- -- -- -- --
Copper 13 NA NA -- -- <0.040 -- -- -- -- <0.040 -- -- -- -- -- --
Lead 0.15 NA NA -- -- 0.04 -- -- -- -- 0.82 -- -- -- -- -- --
Mercury 0.02 NA NA -- -- <0.0020 -- -- -- -- <0.0020 -- -- -- -- -- --
Nickel 1 NA NA -- -- <0.050 -- -- -- -- <0.050 -- -- -- -- -- --
Selenium 0.5 NA NA -- -- <0.010 -- -- -- -- <0.010 -- -- -- -- -- --
Silver 0.36 NA NA -- -- <0.020 -- -- -- -- <0.020 -- -- -- -- -- --
Thallium 0.05 NA NA -- -- <0.0050 -- -- -- -- <0.0050 -- -- -- -- -- --
Vanadium 0.5 NA NA -- -- <0.050 -- -- -- -- <0.050 -- -- -- -- -- --
Zinc 50 NA NA -- -- 0.14 -- -- -- -- 8.5 -- -- -- -- -- --

PCBs by EPA Method 8082A (mg/kg)
PCB-1016 NA 10 1 -- -- <0.11 <0.11 -- -- -- -- -- -- -- -- -- --
PCB-1221 NA 10 1 -- -- <0.11 <0.11 -- -- -- -- -- -- -- -- -- --
PCB-1232 NA 10 1 -- -- <0.11 <0.11 -- -- -- -- -- -- -- -- -- --
PCB-1242 NA 10 1 -- -- <0.11 <0.11 -- -- -- -- -- -- -- -- -- --
PCB-1248 NA 10 1 -- -- <0.11 <0.11 -- -- -- -- -- -- -- -- -- --
PCB-1254 NA 10 1 -- -- <0.11 <0.11 -- -- -- -- -- -- -- -- -- --
PCB-1260 NA 10 1 -- -- <0.11 <0.11 -- -- -- -- -- -- -- -- -- --
PCB-1262 NA 10 1 -- -- <0.11 <0.11 -- -- -- -- -- -- -- -- -- --
PCB-1268 NA 10 1 -- -- 0.17 <0.11 -- -- -- -- -- -- -- -- -- --

VOCs by EPA Method 8260C (ug/kg)
1,1,1,2-Tetrachloroethane 200 220,000 24,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --

Analyte

Sample ID
Lab Sample ID
Date Collected

Depth Collected (ft bgs)



TABLE 1
SOIL DATA SUMMARY TABLE
PROJECT NAME
226 RUBBER AVENUE, NAUGATUCK, CONNECTICUT

SB-1 (2-3') SB-2 (1-4') SB-3 (1-3') SB-4 (2-4') SB-4 (12- SB-5 (1-2') SB-6 (4-6') SB-7 (8-10') SB-8 (4-7') B-1 (2-3') B-2 (3-5') B-3 (1-3') B-4 (1-3') B-5 (1-3')
1080740-01 1080740-02 1080740-03 1080740-04 1080740-05 1080740-06 1080740-07 1080740-08 1080740-09 1120383-01 1120383-02 1120383-03 1120383-04 1120383-05
8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 12/10/2021 12/10/2021 12/10/2021 12/10/2021 12/10/2021

2-3 1-4 1-3 2-4 12-14 1-2 4-6 8-10 4-7 2-3 3-5 1-3 1-3 1-3
GB-PMC I/C-DEC R-DECAnalyte

Sample ID
Lab Sample ID
Date Collected

Depth Collected (ft bgs)

1,1,1-Trichloroethane 40,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,1,2,2-Tetrachloroethane 100 29,000 3,100 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,1,2-Trichloroethane 1,000 100,000 11,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,1-Dichloroethane 14,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,1-Dichloroethene 1,400 9,500 1,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,1-Dichloropropene NE NE NE <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,2,3-Trichlorobenzene NE NE NE <6.5 <12 <8.1 <8.1 <10 <9.5 <7.6 <8.4 <8.4 -- -- -- -- --
1,2,3-Trichloropropane NE NE NE <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,2,4-Trichlorobenzene 14,000 200,000 21,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,2,4-Trimethylbenzene 28,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,2-Dibromo-3-chloropropane 40 820 90 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,2-Dibromoethane 100 67 7 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,2-Dichlorobenzene 3,100 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,2-Dichloroethane 200 63,000 6,700 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,2-Dichloropropane 1,000 84,000 9,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,3,5-Trimethylbenzene 28,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,3-Dichlorobenzene 120,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,3-Dichloropropane NA NA NA <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
1,4-Dichlorobenzene 15,000 240,000 26,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
2,2-Dichloropropane NE NE NE <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
2-Butanone (MEK) 80,000 1,000,000 500,000 <16 <30 <20 <20 <25 <24 <19 <21 <21 -- -- -- -- --
2-Chlorotoluene 28,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
2-Hexanone 7,000 1,000,000 340,000 <16 <30 <20 <20 <25 <24 <19 <21 <21 -- -- -- -- --
4-Chlorotoluene 28,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
4-Isopropyltoluene 5,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Acetone 140,000 1,000,000 500,000 <97 <180 <120 <120 <150 <140 <110 <130 <130 -- -- -- -- --
Acrylonitrile 100 11,000 1,100 <5.2 <9.6 <6.5 <6.4 <8.0 <7.6 <6.1 <6.7 <6.7 -- -- -- -- --
Benzene 200 200,000 21,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 91 <4.2 -- -- -- -- --
Bromobenzene NE NE NE <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Bromochloromethane NA NA NA <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Bromodichloromethane 210 170,000 18,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Bromoform 800 720,000 78,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Bromomethane 700 1,000,000 34,000 <6.5 <12 <8.1 <8.1 <10 <9.5 <7.6 <8.4 <8.4 -- -- -- -- --
Carbon disulfide 8,000 1,000,000 500,000 <6.5 <12 <8.1 <8.1 <10 <9.5 <7.6 <8.4 <8.4 -- -- -- -- --
Carbon tetrachloride 1,000 44,000 4,700 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Chlorobenzene 20,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Chloroethane 1,500 1,000,000 130,000 <6.5 <12 <8.1 <8.1 <10 <9.5 <7.6 <8.4 <8.4 -- -- -- -- --
Chloroform 1,200 940,000 100,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Chloromethane 3,600 1,000,000 180,000 <6.5 <12 <8.1 <8.1 <10 <9.5 <7.6 <8.4 <8.4 -- -- -- -- --
cis-1,2-Dichloroethene 14,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
cis-1,3-Dichloropropene NE NE NE <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Dibromochloromethane 100 68,000 7,300 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Dibromomethane NE NE NE <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Dichlorodifluoromethane 70,000 1,000,000 500,000 <9.7 <18 <12 <12 <15 <14 <11 <13 <13 -- -- -- -- --
Ethylbenzene 10,100 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Hexachlorobutadiene 1,500 1,200,000 130,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --



TABLE 1
SOIL DATA SUMMARY TABLE
PROJECT NAME
226 RUBBER AVENUE, NAUGATUCK, CONNECTICUT

SB-1 (2-3') SB-2 (1-4') SB-3 (1-3') SB-4 (2-4') SB-4 (12- SB-5 (1-2') SB-6 (4-6') SB-7 (8-10') SB-8 (4-7') B-1 (2-3') B-2 (3-5') B-3 (1-3') B-4 (1-3') B-5 (1-3')
1080740-01 1080740-02 1080740-03 1080740-04 1080740-05 1080740-06 1080740-07 1080740-08 1080740-09 1120383-01 1120383-02 1120383-03 1120383-04 1120383-05
8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 12/10/2021 12/10/2021 12/10/2021 12/10/2021 12/10/2021

2-3 1-4 1-3 2-4 12-14 1-2 4-6 8-10 4-7 2-3 3-5 1-3 1-3 1-3
GB-PMC I/C-DEC R-DECAnalyte

Sample ID
Lab Sample ID
Date Collected

Depth Collected (ft bgs)

isopropylbenzene 5,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
m+p Xylenes 19,500 1,000,000 500,000 <6.5 <12 <8.1 <8.1 <10 <9.5 <7.6 99 <8.4 -- -- -- -- --
Methyl isobutyl ketone 14,000 1,000,000 500,000 <16 <30 <20 <20 <25 <24 <19 <21 <21 -- -- -- -- --
methylene chloride 1,000 760,000 82,000 <39 <72 <49 <48 <60 <57 <45 <50 <50 -- -- -- -- --
Methyl-t-Butyl Ether (MTBE) 20,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Naphthalene 56,000 2,500,000 1,000,000 <6.5 <12 <8.1 <8.1 <10 <9.5 <7.6 <8.4 <8.4 -- -- -- -- --
n-Butylbenzene 70,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
n-Propylbenzene 10,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
o-Xylene 19,500 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 7.6 <4.2 -- -- -- -- --
sec-Butylbenzene 70,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Styrene 20,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
tert-Butylbenzene 70,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Tetrachloroethene 1,000 110,000 12,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Tetrahydrofuran 800 570,000 61,000 <16 <30 <20 <20 <25 <24 <19 <21 <21 -- -- -- -- --
Toluene 67,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
trans-1,2-Dichloroethene 20,000 1,000,000 500,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
trans-1,3-Dichloropropene NE NE NE <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
trans-1,4-Dichloro-2-Butene NE NE NE <16 <30 <20 <20 <25 <24 <19 <21 <21 -- -- -- -- --
Trichloroethene 1,000 520,000 56,000 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --
Trichlorofluoromethane 200,000 1,000,000 500,000 <26 <48 <32 <32 <40 <38 <30 <34 <34 -- -- -- -- --
Trichlorotrifluoroethane 200,000 1,000,000 500,000 <26 <48 <32 <32 <40 <38 <30 <34 <34 -- -- -- -- --
Vinyl chloride 400 3,000 320 <3.2 <6.0 <4.0 <4.0 <5.0 <4.8 <3.8 <4.2 <4.2 -- -- -- -- --

SVOCs by EPA Method 8270D (ug/kg)
1,2,4,5-Tetrachlorobenzene 1,000 610,000 20,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
1,2-Diphenylhydrazine 1,000 7,200 770 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2,3,4,6-Tetrachlorophenol NE NE NE <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2,4,5-Trichlorophenol 140,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2,4,6-Trichlorophenol 1,000 520,000 56,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2,4-Dichlorophenol 4,000 2,500,000 200,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2,4-Dimethylphenol 28,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2,4-Dinitrophenol 2,800 2,500,000 140,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2,4-Dinitrotoluene 1,000 8,400 900 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2,6-Dichlorophenol NE NE NE <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2,6-Dinitrotoluene 1,000 8,400 900 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2-Chloronaphthalene 110,000 1,000,000 500,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2-Chlorophenol 7,200 2,500,000 340,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2-Methyl Naphthalene 5,600 1,000,000 270,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 <320 <310 <320 <1,600 <320
2-Methyl Phenol 28,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2-Nitroaniline 2,000 290,000 31,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
2-Nitrophenol 146,000 1,000,000 500,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
3,3-Dichlorobenzidine 1,000 13,000 1,400 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
3+4 Methyl Phenol 24,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
3-Nitroaniline 2,000 290,000 31,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
4,6-Dinitro-2-methylphenol 2,000 610,000 20,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
4-Bromophenyl-phenylether 82,000 1,000,000 500,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
4-Chloro-3-methylphenol 140,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --



TABLE 1
SOIL DATA SUMMARY TABLE
PROJECT NAME
226 RUBBER AVENUE, NAUGATUCK, CONNECTICUT

SB-1 (2-3') SB-2 (1-4') SB-3 (1-3') SB-4 (2-4') SB-4 (12- SB-5 (1-2') SB-6 (4-6') SB-7 (8-10') SB-8 (4-7') B-1 (2-3') B-2 (3-5') B-3 (1-3') B-4 (1-3') B-5 (1-3')
1080740-01 1080740-02 1080740-03 1080740-04 1080740-05 1080740-06 1080740-07 1080740-08 1080740-09 1120383-01 1120383-02 1120383-03 1120383-04 1120383-05
8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 12/10/2021 12/10/2021 12/10/2021 12/10/2021 12/10/2021

2-3 1-4 1-3 2-4 12-14 1-2 4-6 8-10 4-7 2-3 3-5 1-3 1-3 1-3
GB-PMC I/C-DEC R-DECAnalyte

Sample ID
Lab Sample ID
Date Collected

Depth Collected (ft bgs)

4-Chloroaniline 1,000 29,000 3,100 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
4-Chlorophenyl-phenylether 82,000 1,000,000 500,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
4-Nitroaniline 2,000 290,000 31,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
4-Nitrophenol NE NE NE <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Acenaphthene 84,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 <320 <310 <320 <1,600 <320
Acenaphthylene 84,000 2,500,000 1,000,000 <320 <330 480 <340 <340 900 <330 <350 <320 <320 <310 <320 <1,600 <320
Aniline 1,200 1,000,000 110,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Anthracene 400,000 2,500,000 1,000,000 <320 <330 530 <340 <340 620 <330 <350 <320 <320 <310 <320 1,700 <320
Benzo(a)Anthracene 1,000 7,800 1,000 <320 <330 1,500 410 <340 2,000 360 650 <320 <320 350 770 6,100 <320
Benzo(a)pyrene 1,000 1,000 1,000 <320 <330 1,400 440 <340 2,100 360 640 <320 <320 410 770 7,600 <320
Benzo(b)fluoranthene 1,000 7,800 1,000 <320 <330 1,700 470 <340 2,200 410 690 410 <320 530 890 8,200 <320
Benzo(g,h,i)perylene 1,000 78,000 8,400 <320 <330 990 <340 <340 1,300 <330 420 <320 <320 350 520 6,200 <320
Benzo(k)fluoranthene 1,000 78,000 8,400 <320 <330 750 <340 <340 1,100 <330 <350 <320 <320 <310 470 3,900 <320
Benzoic acid 200,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Benzyl alcohol NE NE NE <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
bis(2-Chloroethoxy)methane 4,200 2,500,000 200,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Bis(2-chloroethyl)ether 2,400 5,200 1,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Bis(2-chloroisopropyl)ether 2,400 82,000 8,800 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Bis(2-ethylhexyl)phthalate 11,000 410,000 44,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Butylbenzylphthalate 200,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Carbazole 1,000 290,000 31,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Chrysene 1,000 780,000 84,000 <320 <330 1,500 410 <340 2,100 370 680 330 <320 500 710 6,200 <320
Dibenz[a,h]anthracene 1,000 1,000 1,000 <320 <330 <330 <340 <340 310 <330 <350 <320 <320 <310 <320 <1,600 <320
Dibenzofuran 1,400 1,000,000 68,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Diethylphthalate 200,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Dimethylphthalate 200,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Di-n-butylphthalate 140,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Di-n-octylphthalate 20,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Fluoranthene 56,000 2,500,000 1,000,000 <320 330 2,700 690 <340 3,000 620 1,300 500 <320 1,200 1,600 9,900 <320
Fluorene 56,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 <320 <310 <320 <1,600 <320
Hexachlorobenzene 1,000 3,600 1,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Hexachlorocyclopentadiene 8,400 1,000,000 410,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Hexachloroethane 1,000 410,000 44,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Indeno[1,2,3-cd]pyrene 1,000 7,800 1,000 <320 <330 810 <340 <340 1,000 <330 <350 <320 <320 <310 430 4,000 <320
Isophorone 7,400 2,500,000 640,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Nitrobenzene 1,000 41,000 4,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
n-Nitroso-dimethylamine 1,000 360 200 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
n-Nitroso-di-n-propylamine 1,000 820 200 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
n-Nitrosodiphenylamine 1,400 1,200,000 130,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Pentachloronitrobenzene 1,400 2,000,000 68,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Pentachlorophenol 1,000 48,000 5,100 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Phenanthrene 40,000 2,500,000 1,000,000 <320 <330 1,800 <340 <340 1,200 <330 830 <320 <320 580 630 2,700 <320
Phenol 800,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Pyrene 40,000 2,500,000 1,000,000 <320 <330 2,300 640 <340 3,100 610 1,400 540 <320 960 1,300 11,000 <320
Pyridine 1,000 610,000 20,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
1,3-Dichlorobenzene 120,000 1,000,000 500,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --



TABLE 1
SOIL DATA SUMMARY TABLE
PROJECT NAME
226 RUBBER AVENUE, NAUGATUCK, CONNECTICUT

SB-1 (2-3') SB-2 (1-4') SB-3 (1-3') SB-4 (2-4') SB-4 (12- SB-5 (1-2') SB-6 (4-6') SB-7 (8-10') SB-8 (4-7') B-1 (2-3') B-2 (3-5') B-3 (1-3') B-4 (1-3') B-5 (1-3')
1080740-01 1080740-02 1080740-03 1080740-04 1080740-05 1080740-06 1080740-07 1080740-08 1080740-09 1120383-01 1120383-02 1120383-03 1120383-04 1120383-05
8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 8/26/2021 12/10/2021 12/10/2021 12/10/2021 12/10/2021 12/10/2021

2-3 1-4 1-3 2-4 12-14 1-2 4-6 8-10 4-7 2-3 3-5 1-3 1-3 1-3
GB-PMC I/C-DEC R-DECAnalyte

Sample ID
Lab Sample ID
Date Collected

Depth Collected (ft bgs)

1,4-Dichlorobenzene 15,000 240,000 26,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
1,2-Dichlorobenzene 3,100 1,000,000 500,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
1,2,4-Trichlorobenzene 14,000 200,000 21,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Hexachlorobutadiene 1,500 1,200,000 130,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 -- -- -- -- --
Naphthalene 56,000 2,500,000 1,000,000 <320 <330 <330 <340 <340 <310 <330 <350 <320 <320 <310 <320 <1,600 <320

Percent Solids by SM 2540 G
Percent Solids NA NA NA 95 91 91 89 89 95 91 84 93

Notes:

---- = Not analyzed
NE = No Standard Established
NA = Standard Not Applicable
μg/kg = micrograms per kilogram
mg/kg = milligrams per kilogram
ft = feet
GA PMC  = GA Pollutant Mobility Criteria
 I/C DEC= Industrial/Commercial Direct Exposure Criteria.
Res DEC  = Residential Direct Exposure Criteria.
Additional Polluting Substances values
CT ETPH = Connecticut Extractable Petroleum Hydrocarbons
PAHs = Polycyclic Aromatic Hydrocarbons
VOCs = Volatile Organic Compounds
SVOCs = Semi-Volatile Organic Compounds
PCBs = Polychlorinated Biphenyls
Bold indicates a detection above laboratory reporting limits
Highlighted results indicate an exceedance of numerical criteria.

< = Compound not detected above the laboratory reporting limit shown.



TABLE 1
SOIL DATA SUMMARY TABLE
PROJECT NAME
226 RUBBER AVENUE, NAUGATUCK, CONNECTICUT

GB-PMC I/C-DEC R-DEC
CT ETPH (mg/kg)

ETPH 2,500 2,500 500
15 CTDEEP Metals by EPA 6010D (mg/kg)

Antimony NE 8,200 27
Arsenic NE 10 10
Barium NE 140,000 4,700
Beryllium NE 2 2
Cadmium NE 1,000 34
Chromium NE NE NE
Copper NE 76,000 2,500
Lead NE 1,000 400
Mercury NE 610 20
Nickel NE 7,500 1,400
Selenium NE 10,000 340
Silver NE 10,000 340
Thallium NE 160 5.4
Vanadium NE 14,000 470,000
Zinc NE 610,000 20,000

SPLP Metals by EPA 6020B (mg/L)
Antimony 0.06 NA NA
Arsenic 0.5 NA NA
Barium 10 NA NA
Beryllium 0.04 NA NA
Cadmium 0.05 NA NA
Chromium 0.5 NA NA
Copper 13 NA NA
Lead 0.15 NA NA
Mercury 0.02 NA NA
Nickel 1 NA NA
Selenium 0.5 NA NA
Silver 0.36 NA NA
Thallium 0.05 NA NA
Vanadium 0.5 NA NA
Zinc 50 NA NA

PCBs by EPA Method 8082A (mg/kg)
PCB-1016 NA 10 1
PCB-1221 NA 10 1
PCB-1232 NA 10 1
PCB-1242 NA 10 1
PCB-1248 NA 10 1
PCB-1254 NA 10 1
PCB-1260 NA 10 1
PCB-1262 NA 10 1
PCB-1268 NA 10 1

VOCs by EPA Method 8260C (ug/kg)
1,1,1,2-Tetrachloroethane 200 220,000 24,000

Analyte

Sample ID
Lab Sample ID
Date Collected

Depth Collected (ft bgs)

B-6 (3-5') B-7 (1-2') B-7 (3-4') B-8 (1-2') B-8 (3-4') B-9 (8-10') B-10 (7-9') B-11 (10') B-12 (1-2') B-12 (4-5')
1120383-06 25C0670-02 25C0670-03 25C0670-04 25C0670-05 25C0670-06 25C0670-07 25C0670-08 25C0670-09 25C0670-10
12/10/2021 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025

3-5 1-2 3-4 1-2 3-4 8-10 7-9 10 1-2 4-5

<52 <52 <56 <52 <56 -- -- -- <53 <56

-- -- -- -- -- 5.3 <2.2 2.9 <2.0 <2.2
-- -- -- -- -- 12 8.5 3.8 <2.0 6.8
-- -- -- -- -- 68 64 620 26 89
-- -- -- -- -- <1.1 <1.1 <1.3 <0.98 <1.1
-- -- -- -- -- <0.54 <0.55 2.4 <0.49 <0.55
-- -- -- -- -- 9.6 11 28 10 13
-- -- -- -- -- 62 33 160 14 21
-- -- -- -- -- 120 130 1,200 27 2,200
-- -- -- -- -- 0.26 0.33 0.80 <0.13 <0.14
-- -- -- -- -- 10 12 21 7.7 12
-- -- -- -- -- <2.7 <2.8 <3.3 <2.5 <2.7
-- -- -- -- -- <2.2 <2.2 <2.6 <2.0 <2.2
-- -- -- -- -- <2.2 <2.2 <2.6 <2.0 <2.2
-- -- -- -- -- 15 24 37 15 27
-- -- -- -- -- 130 53 1,300 30 150

-- -- -- -- -- <0.0060 <0.0060 <0.0060 <0.0060 <0.0060
-- -- -- -- -- 0.011 <0.0090 <0.0090 <0.0090 <0.0090
-- -- -- -- -- <0.050 <0.050 <0.050 <0.050 <0.050
-- -- -- -- -- <0.0040 <0.0040 <0.0040 <0.0040 <0.0040
-- -- -- -- -- <0.0050 <0.0050 <0.0050 <0.0050 <0.0050
-- -- -- -- -- <0.050 <0.050 <0.050 <0.050 <0.050
-- -- -- -- -- <0.040 <0.040 <0.040 <0.040 <0.040
-- -- -- -- -- 0.028 <0.013 0.15 <0.013 0.04
-- -- -- -- -- <0.0020 <0.0020 <0.0020 <0.0020 <0.0020
-- -- -- -- -- <0.050 <0.050 <0.050 <0.050 <0.050
-- -- -- -- -- <0.010 <0.010 <0.010 <0.010 <0.010
-- -- -- -- -- <0.020 <0.020 <0.020 <0.020 <0.020
-- -- -- -- -- <0.0050 <0.0050 <0.0050 <0.0050 <0.0050
-- -- -- -- -- <0.050 <0.050 <0.050 <0.050 <0.050
-- -- -- -- -- 0.024 <0.020 0.095 <0.020 <0.020

-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --

-- -- -- -- -- -- -- -- -- --



TABLE 1
SOIL DATA SUMMARY TABLE
PROJECT NAME
226 RUBBER AVENUE, NAUGATUCK, CONNECTICUT

GB-PMC I/C-DEC R-DEC
CT ETPH (mg/kg)

Analyte

Sample ID
Lab Sample ID
Date Collected

Depth Collected (ft bgs)

1,1,1-Trichloroethane 40,000 1,000,000 500,000
1,1,2,2-Tetrachloroethane 100 29,000 3,100
1,1,2-Trichloroethane 1,000 100,000 11,000
1,1-Dichloroethane 14,000 1,000,000 500,000
1,1-Dichloroethene 1,400 9,500 1,000
1,1-Dichloropropene NE NE NE
1,2,3-Trichlorobenzene NE NE NE
1,2,3-Trichloropropane NE NE NE
1,2,4-Trichlorobenzene 14,000 200,000 21,000
1,2,4-Trimethylbenzene 28,000 1,000,000 500,000
1,2-Dibromo-3-chloropropane 40 820 90
1,2-Dibromoethane 100 67 7
1,2-Dichlorobenzene 3,100 1,000,000 500,000
1,2-Dichloroethane 200 63,000 6,700
1,2-Dichloropropane 1,000 84,000 9,000
1,3,5-Trimethylbenzene 28,000 1,000,000 500,000
1,3-Dichlorobenzene 120,000 1,000,000 500,000
1,3-Dichloropropane NA NA NA
1,4-Dichlorobenzene 15,000 240,000 26,000
2,2-Dichloropropane NE NE NE
2-Butanone (MEK) 80,000 1,000,000 500,000
2-Chlorotoluene 28,000 1,000,000 500,000
2-Hexanone 7,000 1,000,000 340,000
4-Chlorotoluene 28,000 1,000,000 500,000
4-Isopropyltoluene 5,000 1,000,000 500,000
Acetone 140,000 1,000,000 500,000
Acrylonitrile 100 11,000 1,100
Benzene 200 200,000 21,000
Bromobenzene NE NE NE
Bromochloromethane NA NA NA
Bromodichloromethane 210 170,000 18,000
Bromoform 800 720,000 78,000
Bromomethane 700 1,000,000 34,000
Carbon disulfide 8,000 1,000,000 500,000
Carbon tetrachloride 1,000 44,000 4,700
Chlorobenzene 20,000 1,000,000 500,000
Chloroethane 1,500 1,000,000 130,000
Chloroform 1,200 940,000 100,000
Chloromethane 3,600 1,000,000 180,000
cis-1,2-Dichloroethene 14,000 1,000,000 500,000
cis-1,3-Dichloropropene NE NE NE
Dibromochloromethane 100 68,000 7,300
Dibromomethane NE NE NE
Dichlorodifluoromethane 70,000 1,000,000 500,000
Ethylbenzene 10,100 1,000,000 500,000
Hexachlorobutadiene 1,500 1,200,000 130,000

B-6 (3-5') B-7 (1-2') B-7 (3-4') B-8 (1-2') B-8 (3-4') B-9 (8-10') B-10 (7-9') B-11 (10') B-12 (1-2') B-12 (4-5')
1120383-06 25C0670-02 25C0670-03 25C0670-04 25C0670-05 25C0670-06 25C0670-07 25C0670-08 25C0670-09 25C0670-10
12/10/2021 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025

3-5 1-2 3-4 1-2 3-4 8-10 7-9 10 1-2 4-5

-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --



TABLE 1
SOIL DATA SUMMARY TABLE
PROJECT NAME
226 RUBBER AVENUE, NAUGATUCK, CONNECTICUT

GB-PMC I/C-DEC R-DEC
CT ETPH (mg/kg)

Analyte

Sample ID
Lab Sample ID
Date Collected

Depth Collected (ft bgs)

isopropylbenzene 5,000 1,000,000 500,000
m+p Xylenes 19,500 1,000,000 500,000
Methyl isobutyl ketone 14,000 1,000,000 500,000
methylene chloride 1,000 760,000 82,000
Methyl-t-Butyl Ether (MTBE) 20,000 1,000,000 500,000
Naphthalene 56,000 2,500,000 1,000,000
n-Butylbenzene 70,000 1,000,000 500,000
n-Propylbenzene 10,000 1,000,000 500,000
o-Xylene 19,500 1,000,000 500,000
sec-Butylbenzene 70,000 1,000,000 500,000
Styrene 20,000 1,000,000 500,000
tert-Butylbenzene 70,000 1,000,000 500,000
Tetrachloroethene 1,000 110,000 12,000
Tetrahydrofuran 800 570,000 61,000
Toluene 67,000 1,000,000 500,000
trans-1,2-Dichloroethene 20,000 1,000,000 500,000
trans-1,3-Dichloropropene NE NE NE
trans-1,4-Dichloro-2-Butene NE NE NE
Trichloroethene 1,000 520,000 56,000
Trichlorofluoromethane 200,000 1,000,000 500,000
Trichlorotrifluoroethane 200,000 1,000,000 500,000
Vinyl chloride 400 3,000 320

SVOCs by EPA Method 8270D (ug/kg)
1,2,4,5-Tetrachlorobenzene 1,000 610,000 20,000
1,2-Diphenylhydrazine 1,000 7,200 770
2,3,4,6-Tetrachlorophenol NE NE NE
2,4,5-Trichlorophenol 140,000 2,500,000 1,000,000
2,4,6-Trichlorophenol 1,000 520,000 56,000
2,4-Dichlorophenol 4,000 2,500,000 200,000
2,4-Dimethylphenol 28,000 2,500,000 1,000,000
2,4-Dinitrophenol 2,800 2,500,000 140,000
2,4-Dinitrotoluene 1,000 8,400 900
2,6-Dichlorophenol NE NE NE
2,6-Dinitrotoluene 1,000 8,400 900
2-Chloronaphthalene 110,000 1,000,000 500,000
2-Chlorophenol 7,200 2,500,000 340,000
2-Methyl Naphthalene 5,600 1,000,000 270,000
2-Methyl Phenol 28,000 2,500,000 1,000,000
2-Nitroaniline 2,000 290,000 31,000
2-Nitrophenol 146,000 1,000,000 500,000
3,3-Dichlorobenzidine 1,000 13,000 1,400
3+4 Methyl Phenol 24,000 2,500,000 1,000,000
3-Nitroaniline 2,000 290,000 31,000
4,6-Dinitro-2-methylphenol 2,000 610,000 20,000
4-Bromophenyl-phenylether 82,000 1,000,000 500,000
4-Chloro-3-methylphenol 140,000 2,500,000 1,000,000

B-6 (3-5') B-7 (1-2') B-7 (3-4') B-8 (1-2') B-8 (3-4') B-9 (8-10') B-10 (7-9') B-11 (10') B-12 (1-2') B-12 (4-5')
1120383-06 25C0670-02 25C0670-03 25C0670-04 25C0670-05 25C0670-06 25C0670-07 25C0670-08 25C0670-09 25C0670-10
12/10/2021 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025

3-5 1-2 3-4 1-2 3-4 8-10 7-9 10 1-2 4-5

-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --

-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --

<320 <210 <220 <210 <220 -- -- -- <210 <230
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --



TABLE 1
SOIL DATA SUMMARY TABLE
PROJECT NAME
226 RUBBER AVENUE, NAUGATUCK, CONNECTICUT

GB-PMC I/C-DEC R-DEC
CT ETPH (mg/kg)

Analyte

Sample ID
Lab Sample ID
Date Collected

Depth Collected (ft bgs)

4-Chloroaniline 1,000 29,000 3,100
4-Chlorophenyl-phenylether 82,000 1,000,000 500,000
4-Nitroaniline 2,000 290,000 31,000
4-Nitrophenol NE NE NE
Acenaphthene 84,000 2,500,000 1,000,000
Acenaphthylene 84,000 2,500,000 1,000,000
Aniline 1,200 1,000,000 110,000
Anthracene 400,000 2,500,000 1,000,000
Benzo(a)Anthracene 1,000 7,800 1,000
Benzo(a)pyrene 1,000 1,000 1,000
Benzo(b)fluoranthene 1,000 7,800 1,000
Benzo(g,h,i)perylene 1,000 78,000 8,400
Benzo(k)fluoranthene 1,000 78,000 8,400
Benzoic acid 200,000 2,500,000 1,000,000
Benzyl alcohol NE NE NE
bis(2-Chloroethoxy)methane 4,200 2,500,000 200,000
Bis(2-chloroethyl)ether 2,400 5,200 1,000
Bis(2-chloroisopropyl)ether 2,400 82,000 8,800
Bis(2-ethylhexyl)phthalate 11,000 410,000 44,000
Butylbenzylphthalate 200,000 2,500,000 1,000,000
Carbazole 1,000 290,000 31,000
Chrysene 1,000 780,000 84,000
Dibenz[a,h]anthracene 1,000 1,000 1,000
Dibenzofuran 1,400 1,000,000 68,000
Diethylphthalate 200,000 2,500,000 1,000,000
Dimethylphthalate 200,000 2,500,000 1,000,000
Di-n-butylphthalate 140,000 2,500,000 1,000,000
Di-n-octylphthalate 20,000 2,500,000 1,000,000
Fluoranthene 56,000 2,500,000 1,000,000
Fluorene 56,000 2,500,000 1,000,000
Hexachlorobenzene 1,000 3,600 1,000
Hexachlorocyclopentadiene 8,400 1,000,000 410,000
Hexachloroethane 1,000 410,000 44,000
Indeno[1,2,3-cd]pyrene 1,000 7,800 1,000
Isophorone 7,400 2,500,000 640,000
Nitrobenzene 1,000 41,000 4,000
n-Nitroso-dimethylamine 1,000 360 200
n-Nitroso-di-n-propylamine 1,000 820 200
n-Nitrosodiphenylamine 1,400 1,200,000 130,000
Pentachloronitrobenzene 1,400 2,000,000 68,000
Pentachlorophenol 1,000 48,000 5,100
Phenanthrene 40,000 2,500,000 1,000,000
Phenol 800,000 2,500,000 1,000,000
Pyrene 40,000 2,500,000 1,000,000
Pyridine 1,000 610,000 20,000
1,3-Dichlorobenzene 120,000 1,000,000 500,000

B-6 (3-5') B-7 (1-2') B-7 (3-4') B-8 (1-2') B-8 (3-4') B-9 (8-10') B-10 (7-9') B-11 (10') B-12 (1-2') B-12 (4-5')
1120383-06 25C0670-02 25C0670-03 25C0670-04 25C0670-05 25C0670-06 25C0670-07 25C0670-08 25C0670-09 25C0670-10
12/10/2021 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025

3-5 1-2 3-4 1-2 3-4 8-10 7-9 10 1-2 4-5

-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --

<320 <110 <110 <110 <110 -- -- -- <110 <110
<320 <110 <110 <110 <110 -- -- -- <110 150

-- -- -- -- -- -- -- -- -- --
<320 <110 <110 <110 <110 -- -- -- <110 140
410 <110 <110 <110 <110 -- -- -- <110 450
440 <110 <110 <110 <110 -- -- -- <110 470
480 <110 <110 <110 <110 -- -- -- <110 700

<320 <110 <110 <110 <110 -- -- -- <110 350
<320 <110 <110 <110 <110 -- -- -- <110 160

-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --

410 <110 <110 <110 <110 -- -- -- <110 540
<320 <110 <110 <110 <110 -- -- -- <110 <110

-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --

850 <110 <110 <110 <110 -- -- -- <110 1,000
<320 <110 <110 <110 <110 -- -- -- <110 <110

-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --

<320 <110 <110 <110 <110 -- -- -- <110 300
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --

380 <110 <110 <110 <110 -- -- -- <110 450
-- -- -- -- -- -- -- -- -- --

810 <110 <110 <110 <110 -- -- -- <110 930
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --



TABLE 1
SOIL DATA SUMMARY TABLE
PROJECT NAME
226 RUBBER AVENUE, NAUGATUCK, CONNECTICUT

GB-PMC I/C-DEC R-DEC
CT ETPH (mg/kg)

Analyte

Sample ID
Lab Sample ID
Date Collected

Depth Collected (ft bgs)

1,4-Dichlorobenzene 15,000 240,000 26,000
1,2-Dichlorobenzene 3,100 1,000,000 500,000
1,2,4-Trichlorobenzene 14,000 200,000 21,000
Hexachlorobutadiene 1,500 1,200,000 130,000
Naphthalene 56,000 2,500,000 1,000,000

Percent Solids by SM 2540 G
Percent Solids NA NA NA

Notes:

---- = Not analyzed
NE = No Standard Established
NA = Standard Not Applicable
μg/kg = micrograms per kilogram
mg/kg = milligrams per kilogram
ft = feet
GA PMC  = GA Pollutant Mobility Criteria
 I/C DEC= Industrial/Commercial Direct Exposure Criteria.
Res DEC  = Residential Direct Exposure Criteria.
Additional Polluting Substances values
CT ETPH = Connecticut Extractable Petroleum Hydrocarbons
PAHs = Polycyclic Aromatic Hydrocarbons
VOCs = Volatile Organic Compounds
SVOCs = Semi-Volatile Organic Compounds
PCBs = Polychlorinated Biphenyls
Bold indicates a detection above laboratory reporting limits
Highlighted results indicate an exceedance of numerical criteria.

< = Compound not detected above the laboratory reporting limit shown.

B-6 (3-5') B-7 (1-2') B-7 (3-4') B-8 (1-2') B-8 (3-4') B-9 (8-10') B-10 (7-9') B-11 (10') B-12 (1-2') B-12 (4-5')
1120383-06 25C0670-02 25C0670-03 25C0670-04 25C0670-05 25C0670-06 25C0670-07 25C0670-08 25C0670-09 25C0670-10
12/10/2021 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025 3/24/2025

3-5 1-2 3-4 1-2 3-4 8-10 7-9 10 1-2 4-5

-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --
-- -- -- -- -- -- -- -- -- --

<320 <110 <110 <110 <110 -- -- -- <110 <110

95 89 93 90 90 90 74 94 88



APPENDIX 3

Borough of Naugatuck: Insurance Requirements
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BOROUGH OF NAUGATUCK: INSURANCE REQUREMENTS 

1. Indemnification and Insurance 
_____________________ (‘The Contractor’) shall indemnify, defend and hold harmless the 

Borough of Naugatuck, its officials, officers, employees and designees caused in whole or in part 

to the fullest extent permitted by law from and against any and all claims, suits, actions, 

obligations, liabilities, damages, losses or injury (including the resulting death of a person), 

penalties, and expenses (including reasonable attorneys' fees) to the extent arising out of the 

performance of this Agreement or due to the Contractor's negligence or willful misconduct or 

omissions of the Contractor or its employees, agents, subcontractors or representatives.   

Prior to the commencement of the work, and until final completion and acceptance of the work, 

the Contractor shall procure and maintain the following types of insurance and maintain all 

insurance coverage for the life of the contract, from an insurance company or companies with an 

A.M. Best Rating of A- (IX) or better licensed to do business in the state of Connecticut.  

Evidence of insurance, with adequate limits of liability, shall be furnished to the Borough. Such 

evidence shall be in the form of a formal certificate of insurance properly executed by a licensed 

representative of the participating insurers and must contain a clause granting at least thirty (30) 

days prior written notice to the Borough of intent to affect cancellation, non-renewal, or other 

material change which may have an adverse effect on the policies of insurance referred to in the 

certificate. 

The Borough expressly retains the right via endorsement to recover and/or subrogate for any and 

all damages caused by or resulting from the products or work of the Contractor or subcontractors. 

Where applicable, policies shall also be endorsed to include a Waiver of Subrogation in favor of 

the Borough, as well as name the Borough as an additional insured on a primary and non-

contributory basis. The Contractor must require that all subcontractors, agents, and assigns 

procure and maintain insurance protection comparable to that required of the Contractor including 

additional insured status and waiver of subrogation requirements. 

In the event of a dispute with respect to contract terms and conditions, this agreement and all of 

its terms and conditions, including but not limited to insurance and indemnification requirements, 

takes precedence over all other agreements. 

Limitation of liability of any form by the Contractor or subcontractors is expressly 

forbidden. It’s expected that the Contractor will expose the full limits under their insurance 

policies. These are only the minimum requirements to do business with the Borough. 

A. Workers Compensation:  The Contractor shall provide workers compensation and 

employer’s liability insurance that complies with the regulations of the State of Connecticut 

with limits no less than $500,000 each accident by bodily injury; $500,000 each accident 

by disease and a policy limit of $500,000.  

Such policy shall include a broad form "all states" endorsement in the event the operations 

require any interstate involvement as respects employers-employee relationship. 

B. Commercial General Liability Insurance: The Contractor shall provide commercial general 

liability insurance policy that includes products, operations and completed operations as 



  
  v2.2 ed. 8/28/24 

follows: Bodily injury & property damage with an occurrence limit of $1,000,000: Personal 

& advertising injury limit of $1,000,000 per occurrence: General aggregate limit of 

$2,000,000 (other than products and completed operations): Products and completed 

operations aggregate limit of $2,000,000.  

C. Commercial Automobile Insurance:  The Contractor shall provide commercial automobile 

insurance for any owned autos (symbol 1 or equivalent) in the amount of $1,000,000 each 

accident covering bodily injury and property damage on a combined single limit.  Such 

coverage shall also include hired and non-owned automobile coverage. 

C. Umbrella Liability Insurance: The Contractor shall provide commercial umbrella liability 

with limits no less than $5,000,000 each occurrence and $5,000,000 in the aggregate 

which shall be following form, without restriction or limitation, providing coverage over 

items (A), (B), (C), as noted above on a primary and non-contributory basis.  

D. Pollution/Environmental Liability Insurance: The Contractor shall provide pollution liability 
insurance with limits no less than $1,000,000 each occurrence, and $1,000,000 in the 
aggregate, that will cover clean up and remediation costs, as well as bodily injury. This 
can be covered under the general liability policy, or a standalone policy.   
 

The Contractor shall not commence Work under the Contract until all insurance required has been 

procured and approved by the Borough nor shall the Contractor allow any of its subcontractors to 

commence Work until comparable insurance has been procured and approved by the Borough. 

Notwithstanding the foregoing, Contractor shall be liable for the actions and inactions of 

subcontractors who perform Work pursuant to this RFP and subsequent contracts.   

The Contractor shall advise all their insurers of the contract provisions regarding insurance. The 

failure of the Contractor to notify insurers of the contract provision shall not relieve the Contractor 

from its insurance obligations under the Agreement. Non-fulfillment of the insurance provisions 

shall constitute a breach of this agreement and the Borough of Naugatuck retains the right to stop 

work until proper evidence of insurance is provided.  

 

 

Signed by Contractor:        Date: 

 

_____________________________    ____________________________ 

 

Address:  

 

______________________________        

 

Signed by Borough:        Date: 

  

_____________________________    _____________________________ 



APPENDIX 4

Prevailing Wage Rates
Attachment A: “Davis Bacon Requirements”



          "General Decision Number: CT20260016 01/23/2026

Superseded General Decision Number: CT20250016

State: Connecticut

Construction Type: Heavy

County: New Haven County in Connecticut.

HEAVY CONSTRUCTION PROJECTS

Modification Number     Publication Date
          0              01/02/2026
          1              01/23/2026

* BRCT0001-011 01/05/2026

                                  Rates          Fringes

BRICKLAYER.......................$ 46.09            36.29
----------------------------------------------------------------
* BRCT0001-012 01/05/2026

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 46.09            36.29
----------------------------------------------------------------
 CARP0326-011 05/05/2025

Beacon Falls, Bethany, Branford, Cheshire, East Haven,
Guilford, Hamden, Madison, Meriden, Middlebury, Naugatuck, New
Haven, North Branford, North Haven, Orange (east of Orange
Center Road and north of Route 1, and north of Route 1 and east
of the Oyster River), Prospect, Southbury, Wallingford,
Waterbury, West Haven, Wolcott, Woodbridge

                                  Rates          Fringes

CARPENTER  
     CARPENTERS, PILEDRIVERS.....$ 42.03            29.19
     DIVER TENDER................$ 42.03            29.19
     DIVER.......................$ 50.49            29.19
----------------------------------------------------------------
 CARP0326-020 05/05/2025

Ansonia, Derby, Milford, Orange (West of Orange Center Road and
South of Route 1 and West of the Oyster River), Oxford, Seymour

                                  Rates          Fringes

CARPENTER  
     CARPENTER, PILEDRIVER.......$ 42.03            29.19
     DIVER TENDER................$ 42.03            29.19
     DIVER.......................$ 50.49            29.19
----------------------------------------------------------------
* CARP1121-006 01/05/2026

                                  Rates          Fringes

MILLWRIGHT.......................$ 45.14            30.24
----------------------------------------------------------------

2/12/26, 1:07 PM SAM.gov

https://sam.gov/wage-determination/CT20260016/1 1/10



 ELEC0090-004 06/01/2025

Entire County excluding Beacon Falls, Middlebury, Milford,
Naugatuck, Oxford, Prospect, Seymour, Southbury, Waterbury and
Wolcott Townships

                                  Rates          Fringes

ELECTRICIAN......................$ 46.48         3%+36.66
----------------------------------------------------------------
 ELEC0488-007 06/01/2025

Beacon Falls, Middlebury, Milford, Naugatuck, Oxford, Prospect,
Seymour, Southbury, Waterbury and Wolcott Townships

                                  Rates          Fringes

ELECTRICIAN......................$ 47.40         3%+35.32
----------------------------------------------------------------
 ENGI0478-001 04/06/2025

                                  Rates          Fringes

Power equipment operators:  
     GROUP   1...................$ 58.19            29.80
     GROUP   2...................$ 57.78            29.80
     GROUP   3...................$ 56.79            29.80
     GROUP   4...................$ 51.92            29.80
     GROUP   5...................$ 50.63            29.80
     GROUP   6...................$ 50.22            29.80
     GROUP   7...................$ 49.25            29.80
     GROUP   8...................$ 49.25            29.80
     GROUP   9...................$ 48.67            29.80
     GROUP  10...................$ 45.96            29.80
     GROUP  11...................$ 45.96            29.80
     GROUP  12...................$ 45.87            29.80
     GROUP  13...................$ 47.91            29.80
     GROUP  14...................$ 45.12            29.80
     GROUP  15...................$ 44.70            29.80
     GROUP  16...................$ 43.60            29.80
     GROUP  17...................$ 43.06            29.80
     GROUP  18...................$ 42.20            29.80
     GROUP  19...................$ 53.33            29.80
     GROUP  20...................$ 52.92            29.80
     GROUP  21...................$ 51.92            29.80

Hazardous waste premium $3.00 per hour over classified rate.  

Crane with boom, including jib, 150 feet -  $1.50 extra. 
Crane with boom, including jib, 200 feet -  $2.50 extra. 
Crane with boom, including jib, 250 feet -  $5.00 extra. 
Crane with boom, including jib, 300 feet -  $7.00 extra. 
Crane with boom, including jib, 400 feet -  $10.00 extra

  1) Crane handling or erecting structural steel or stone,
  hoisting engineer(2 drums or over)
2) Cranes(100 ton rated capacity and over) Bauer Drill/Caisson
3) Cranes(under 100 ton rated capacity) 

  a. PAID HOLIDAYS: New Year's Day, Good Friday, Memorial Day,
  Independence Day, Labor Day, Thanksgiving Day and Christmas
  Day, provided the employee works 3 days during the week in
  which the holiday falls, if scheduled, and if scheduled,
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  the working day before and the working day after the
  holiday.

           POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

  GROUP  1: Crane handling or erecting structural steel or
  stone, hoisting engineer (2 drums or over)

GROUP 2:  Cranes (100 ton capacity & over) Bauer Drill/Caisson

GROUP  3: Cranes (under 100 ton rated capacity) 

  GROUP  4: Trenching machines, lighter derrick, concrete
  finishing  machine, CMI machine or similar, Koehring Loader
  (skooper).

  GROUP  5: Specialty railroad equipment, asphalt spreader,
  asphalt reclaiming machine, line grider, concrete pumps,
  drills with self contained power units, boring machine,
  post hole digger, auger, pounder, well digger, milling
  machine (over 24' mandrel), side boom, combination hoe and
  loader, directional driller

  GROUP 6:  Front end loader (3 cu. yds. up to 7 cu. yards),
  bulldozer (Rough grade dozer) .

  GROUP 7:  Asphalt roller, concrete saws and cutters (ride on
  types), Vermeer concrete cutter, stump grinder, scraper,
  snooper, skidder, milling machine (24"" and under Mandrel).
 
  GROUP  8: Mechanic, grease truck operator, hydoblaster,
  barrier mover, power stone spreader, welder, work boat
  under 26 ft. transfer machine.

  GROUP  9:  Front end loader (under 3 cubic yards), skid steer
  loader (regardless of attachments), bobcat or similar,
  forklift, power chipper, landscape equipment (including
  hydroseeder), Vacuum Exacavation Truck and Hydrovac
  Excavation Truck (27 HG pressure or greater).

  GROUP 10: Vibratory hammer,ice machine, diesel & air, hammer,
  etc.

  GROUP 11: Conveyor, earth roller, power pavement breaker
  (whiphammer), robot demolition equipment.

  GROUP 12: Wellpoint operator.

  GROUP 13: Portable asphalt plant operator, portable concrete
  plant operator, portable crusher plant operator, portable
  grout plant operator, portable water filtration plant
  operator.

  GROUP 14: Compressor battery operator.

  GROUP 15: Power Safety boat, Vacuum truck, Zim mixer,
  Sweeper; (Minimum for any job requiring a CDL license) .

  GROUP 16: Elevator operator, tow motor operator (solid tire
  no rough terrain).

  GROUP 17: Generator operator, compressor operator, pump
  operator,welding machine operator; Heater operator.

  GROUP 18: Maintenance engineer.
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  GROUP 19: Front end loader(7 cubic yards or over); work
  boat 26 ft. and over.
 
  GROUP 20: Excavator over 2 cubic yards; pile driver($3.00
  premium when operator
                    controls hammer).
   
  GROUP 21: Excavator, gradall, master mechanic, hoisting
  engineer (all types of                      equipment where
  a drum and cable are used to hoist or drag material
  regardless of motive power or operaing), rubber tire
  excavator (drott 1085
  similar), grader operator, bulldozer finegrade (slopes
  shaping, laser or GPS,                      ect.)

----------------------------------------------------------------
 ENGI0478-011 04/06/2025

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR:  
     Asphalt Paver...............$ 50.63            29.80
     Asphalt Roller..............$ 49.77            29.80
     Asphalt Spreader............$ 50.63            29.80
     Backhoe/Excavator 2 cubic 
     yards and over..............$ 52.92            29.80
     Backhoe/Excavator under 2 
     cubic yards.................$ 51.92            29.80
     Crane handling or erecting 
     structural steel or stone...$ 58.19            29.80
     Cranes (100 ton capacity & 
     over).......................$ 57.78            29.80
     Cranes (under 100 ton 
     rated capacity).............$ 56.79            29.80
     Drills with self contained 
     power units; Directional 
     driller.....................$ 50.63            29.80
     Earth Roller................$ 45.96            29.80
     Forklift....................$ 48.67            29.80
     Front End Loader (3 cubic 
     yards up to 7 cubic yards)..$ 50.22            29.80
     Front End Loader (7 cubic 
     yards or over)..............$ 53.33            29.80
     Front End Loader (under 3 
     cubic yards)................$ 48.67            29.80
     Grader/Blade................$ 51.92            29.80
     Maintenance Engineer/Oiler..$ 42.20            29.80
     Mechanic....................$ 49.25            29.80
     Rubber Tire 
     Backhoe/Excavator...........$ 51.92            29.80

  a. PAID HOLIDAYS: New Year's Day, Good Friday, Memorial Day,
  Independence Day, Labor Day, Thanksgiving Day and Christmas
  Day, provided the employee works 3 days during the week in
  which the holiday falls, if scheduled, and if scheduled,
  the working day before and the working day after the
  holiday.

b.  Crane with boom, including jib, 150 feet - $1.50 extra .
    Crane with boom, including jib,  200 feet- $2.50 extra.
    Crane with boom, including jib, 250 feet - $5.00 extra.
    Crane with boom, including jib, 300 feet - $7.00 extra.
    Crane with boom, including jib, 400 feet - $10.00 extra.
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  1) Crane handling or erecting structural steel or stone,
  hoisting engineer(2 drums or over)
2) Cranes(100 ton rated capacity and over) Bauer Drill/Caisson
3) Cranes(under 100 ton rated capacity)

----------------------------------------------------------------
 IRON0015-005 06/02/2025

                                  Rates          Fringes

IRONWORKER, REINFORCING..........$ 45.25            43.62

  a. PAID HOLIDAY: Labor Day provided employee has been on the
  payroll for the 5 consecutive work days prior to Labor Day.

----------------------------------------------------------------
 LABO0146-002 04/06/2025

                                  Rates          Fringes

Laborers: (TUNNEL   
CONSTRUCTION)  
     CLEANING, CONCRETE AND 
     CAULKING TUNNEL:
      Concrete Workers, Form 
      Movers and Strippers.......$ 36.96            28.85
      Form Erectors..............$ 37.29            28.85
     ROCK SHAFT, CONCRETE, 
     LINING OF SAME AND TUNNEL 
     IN FREE AIR:
      Brakemen, Trackmen, 
      Tunnel Laborers, Shaft 
      Laborers...................$ 36.96            28.85
      Laborers Topside, Cage 
      Tenders, Bellman...........$ 36.85            28.85
      Miners.....................$ 37.93            28.85
     SHIELD DRIVE AND LINER 
     PLATE TUNNELS IN FREE AIR:
      Brakemen and Trackmen......$ 36.96            28.85
      Miners, Motormen, Mucking 
      Machine Operators, 
      Nozzlemen, Grout Men, 
      Shaft and Tunnel, Steel 
      and Rodmen, Shield and 
      Erector, Arm Operator, 
      Cable Tenders..............$ 37.93            28.85
     TUNNELS, CAISSON AND 
     CYLINDER WORK IN 
     COMPRESSED AIR:
      Blaster....................$ 44.42            28.85
      Brakemen, Trackmen, 
      Groutman, Laborers, 
      Outside Lock Tender, 
      Gauge Tenders..............$ 44.22            28.85
      Change House Attendants, 
      Powder Watchmen, Top on 
      Iron Bolt..................$ 42.24            28.85
      Mucking Machine Operator...$ 45.01            28.85

  a. PAID HOLIDAYS: On tunnel work only: New Year's Day,
  Memorial Day, Independence Day, Labor Day, Thanksgiving Day
  and Christmas Day.

  No employee shall be eligible for holiday pay when he fails,
  without cause, to work the regular work day preceding the
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  holiday or the regular work day following the holiday.

----------------------------------------------------------------
 LABO0146-003 04/06/2025

                                  Rates          Fringes

LABORERS  
     GROUP 1.....................$ 35.70            28.85
     GROUP 2.....................$ 35.95            28.85
     GROUP 3.....................$ 36.20            28.85
     GROUP 4.....................$ 38.70            28.85
     GROUP 5.....................$ 37.45            28.85
     GROUP 6.....................$ 37.70            28.85
     GROUP 7.....................$ 21.42            28.85
     GROUP 8:....................$ 36.70            28.85
     GROUP 9.....................$ 38.70            28.85

LABORERS CLASSIFICATIONS
  
GROUP 1: Laborers (Unskilled), concrete specialist
  
GROUP 2: Chain saw operators, fence and guard rail erectors, 
pneumatic tool operators and powdermen.
  
  GROUP 3: Pipelayers, Jackhammer/Pavement breaker (handheld),
  mason
  tenders/catch basin builders, asphalt rakers, air track
  operators, block paver and curb   setter
   
GROUP 4: Asbestos/lead removal
  
GROUP 5:  Blasters
  
GROUP 6: Toxic waste remover 

GROUP 7: Traffic control signalman

GROUP 8: Acetylene burner (Hours worked with a torch)

GROUP 9: Toxic Waste Removers A or B 
With PPE 

  (On a site designated as a SuperFund Site by the U.S. Army
  Corps of Engineers and is deemed a HAZ-MAT site, and
  applies to employees required to wear OSHA leval A or B
  even if the PPE is not worn.)

----------------------------------------------------------------
 PAIN0011-013 06/01/2021

                                  Rates          Fringes

PAINTER  
     Brush and Roller............$ 36.42            22.90
     Spray Only..................$ 39.42            22.90
     Steel Only..................$ 38.42            22.90
----------------------------------------------------------------
 TEAM0064-001 04/06/2025

                                  Rates          Fringes

Truck drivers:  
     2 Axle Ready Mix............$ 36.27            32.68
     2 Axle......................$ 36.16            32.68
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     3 Axle Ready Mix............$ 36.33            32.68
     3 Axle......................$ 36.27            32.68
     4 Axle Ready Mix............$ 37.19            32.68
     4 Axle......................$ 36.39            32.68
     Heavy Duty Trailer 40 tons 
     and over....................$ 38.66            32.68
     Heavy Duty Trailer up to 
     40 tons.....................$ 37.39            32.68
     Snorkle Truck...............$ 36.54            32.68
     Specialized (Earth moving 
     equipment other than 
     conventional type on-the-
     road trucks and semi-
     trailers, including 
     Euclids)....................$ 36.44            32.68

  Hazardous waste removal work receives additional $1.25 per
  hour.

  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
  Day, Labor Day, Thanksgiving Day, Christmas Day and Good
  Friday, provided the employee has at least 31 calendar days
  of service and works the last scheduled day before and the
  first scheduled day after the holiday, unless excused.

----------------------------------------------------------------
 TEAM0064-006 04/06/2025

                                  Rates          Fringes

TRUCK DRIVER:  4 Axle Truck......$ 36.39            32.68

  Hazardous waste removal work receives additional $1.25 per
  hour.

  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
  Day, Labor Day, Thanksgiving Day, Christmas Day and Good
  Friday, provided the employee has at least 31 calendar days
  of service and works the last scheduled day before and the
  first scheduled day after the holiday, unless excused.

----------------------------------------------------------------
  SUCT2002-011 12/16/2008

                                  Rates          Fringes

IRONWORKER, STRUCTURAL...........$ 24.85            13.83
  
OPERATOR:  Bulldozer.............$ 25.33             9.64
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
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preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts
subject to the Davis-Bacon Act that were awarded on or between
January 1, 2015 and January 29, 2022, and that have not been
renewed or extended on or after January 30, 2022. Executive
Order 13658 does not apply to contracts subject only to the
Davis-Bacon Related Acts regardless of when they were awarded.
If a contract is subject to Executive Order 13658, the
contractor must pay all covered workers at least $13.30 per
hour (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in 2025.  The applicable Executive Order
minimum wage rate will be adjusted annually.   Additional
information on contractor requirements and worker protections
under Executive Order 13658 is available at
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers
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The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

-----------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

           a) a survey underlying a wage determination
           b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination
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On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.

================================================================

          END OF GENERAL DECISION"
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